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ROSEMEAD SCHOOL DISTRICT
NOTICE INVITING BIDS

The ROSEMEAD SCHOOL DISTRICT (“District”) will receive sealed bids for BID #19/20-0002
RSD-LANDSCAPING PROJECT AT ENCINITA E.S. (“Project’) at the Rosemead School
District Office located at 3907 Rosemead Blvd., Rosemead, CA 91770 no later than 1:00 p.m.
April 14, 2020, at which time said bids will be opened and read aloud. Bids received after this
time will be returned unopened. Bids shall be valid for 60 calendar days after the bid opening
date.

Bids must be submitted on the District’s Bid Forms. Electronic bids will not be accepted.

Bidders may obtain a hard copy of the Contract Documents from ARC located at 681 S.
Raymond Avenue, Pasadena, CA. 91105 on March 30, 2020. Bidders should call ARC at (626)
583-1122 one day in advance of pick-up to reserve a bid packet, at the bidder’s cost. The bid
package including plans and specifications may also be viewed and obtained through the
District’'s website at www.rosemead.k12.ca.us.The District “WILL NOT” make the Contract
Documents available for review at plan rooms.

Bids must be accompanied by cash, a certified or cashier’s check, or a Bid Bond in favor of the
District in an amount not less than ten percent (10%) of the submitted Total Bid Price.

A MANDATORY Pre-Bid Conference/Job Walk will be held at the District Office located at 3907
Rosemead Blvd., Rosemead, CA 91770 on April 2, 2020 at 1:00 p.m. Each and every bidder
MUST attend the Pre-Bid Conference/Job Walk. Bids WILL NOT be accepted from any bidder
who did not attend the Pre-Bid Conference/Job Walk.

All questions regarding this project shall be addressed to the architect, attention GARY
CHRISTOFI, NAC|ARCHITECTS 323-475-8067; E-MAIL REQUESTS FOR INFORMATION AT
gchristofi@nacarchitecture.com. Questions shall be received AND ADDENDA ISSUED a
minimum of 72 hours from the date the bids are due; for this project then, the last addendum will
be issued by April 10, 2020 at 1:00 P.m.

Each bid shall be accompanied by the security referred to in the Contract Documents, the Non-
Collusion Declaration, the Iran Contracting Act Certificate, the Public Works Contractor
Registration Certification, the list of proposed subcontractors, and all additional documentation
required by the Instructions to Bidders. The successful bidder shall be required to comply with
all laws and regulations relating to the safety of students, including but not limited to, the
fingerprinting requirements of the Education Code and shall provide the District with any and all
clearances and certifications relating thereto prior to the performance of any work.

The successful bidder will be required to furnish the District with a Performance Bond equal to
100% of the Contract Price, and a Payment Bond equal to 100% of the Contract Price, prior to
execution of the Contract. All bonds are to be secured from a surety that meets all of the State
of California bonding requirements, as defined in Code of Civil Procedure Section 995.120, and
is admitted by the State of California.

Pursuant to Public Contract Code Section 22300, the successful bidder may substitute certain

securities for funds withheld by District to ensure its performance under the Contract.

NOTICE IN\qlTING BIDS
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The Director of Industrial Relations has determined the general prevailing rate of per diem
wages in the locality in which this work is to be performed for each craft or type of worker
needed to execute the Contract which will be awarded to the successful bidder, copies of which
are on file and will be made available to any interested party upon request to Mr. Harold Sullins,
Assistant Superintendent, Administrative Services, or online at http://www.dir.ca.gov/disr. A
copy of these rates shall be posted by the successful bidder at the job site. The successful
bidder and all subcontractor(s) under it, shall comply with all applicable Labor Code provisions,
which include, but are not limited to the payment of not less than the required prevailing rates to
all workers employed by them in the execution of the Contract, the employment of apprentices,
the hours of labor and the debarment of contractors and subcontractors.

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that
wish to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No bid will be accepted nor any contract
entered into without proof of the contractor's and subcontractors’ current registration with the
Department of Industrial Relations to perform public work. If awarded a Contract, the Bidder
and its subcontractors, of any tier, shall maintain active registration with the Department of
Industrial Relations for the duration of the Project.

This Project is subject to compliance monitoring and enforcement by the Department of
Industrial Relations. In bidding on this Project, it shall be the Bidder’'s sole responsibility to
evaluate and include the cost of complying with all labor compliance requirements under this
contract and applicable law in its bid.

Each bidder shall be a licensed contractor pursuant to the Business and Professions Code and
shall be licensed in the following appropriate classification(s) of contractor’s license(s), for the
work bid upon, and must maintain the license(s) throughout the duration of the Contract: C-27
Landscaping License.

Award of Contract: The District shall award the Contract for the Project to the lowest
responsible bidder as determined from the base bid alone by the District. The District reserves
the right to reject any or all bids or to waive any irregularities or informalities in any bids or in the
bidding process.

It is the intent of the District to issue a Letter of Commitment to the apparent lowest responsive

responsible bidder after the board action. It is anticipated that the District will issue a Notice of
Award on or around May 8, 2020.

NOTICE IN\éITING BIDS

60394.00020\32731530.1



ROSEMEAD SCHOOL DISTRICT
INSTRUCTIONS TO BIDDERS
1. AVAILABILITY OF CONTRACT DOCUMENTS

Bids must be submitted to the District on the Bid Forms which are a part of the Bid Package for
the Project. Prospective bidders may obtain one (1) complete set of Contract Documents at no
cost. Contract Documents may be obtained from the District at the location(s) and at the time(s)
indicated in the Notice Inviting Bids. Prospective bidders are encouraged to telephone in
advance to determine the availability of Contract Documents. Any applicable charges for the
Contract Documents are outlined in the Notice Inviting Bids.

The District may also make the Contract Documents available for review at one or more plan
rooms, as indicated in the Notice Inviting Bids. Please Note: Prospective bidders who choose to
review the Contract Documents at a plan room must contact the District to obtain the required
Contract Documents if they decide to submit a bid for the Project.

2. EXAMINATION OF CONTRACT DOCUMENTS

The District has made copies of the Contract Documents available, as indicated above. Bidders
shall be solely responsible for examining the Project Site and the Contract Documents, including
any Addenda issued during the bidding period, and for informing themselves with respect to
local labor availability, means of transportation, necessity for security, laws and codes, local
permit requirements, wage scales, local tax structure, contractors’ licensing requirements,
availability of required insurance, and other factors that could affect the Work. Bidders are
responsible for consulting the standards referenced in the Contract. THE BIDDER IS
DIRECTED TO REVIEW ALL CONTRACT DOCUMENTS AND TO NOTE THE PROVISIONS
OF THE SPECIAL CONDITIONS (Page 96 of the Contract Documents). Failure of Bidder to so
examine and inform itself shall be at its sole risk, and no relief for error or omission will be given
except as required under State law.

3. INTERPRETATION OF CONTRACT DOCUMENTS

Discrepancies in, and/or omissions from the Plans, Specifications or other Contract Documents
or questions as to their meaning shall be immediately brought to the attention of the District by
submission of a written request for an interpretation or correction to the District. Such
submission, if any, must be sent to gchristofi@nacarchitecture.com.

Any interpretation of the Contract Documents will be made only by written addenda duly issued
and mailed or delivered to each person or firm who has purchased a set of Contract
Documents. The District will not be responsible for any explanations or interpretations provided
in any other manner. In the event that an addendum or bulletin setting forth material changes,
additions, or deletions is issued by the Construction Manager and/ or the Architect when there is
72 hours or less to the bid deadline, the District will extend the bidding deadline by at least 72
hours. No person is authorized to make any oral interpretation of any provision in the Contract
Documents to any bidder, and no bidder should rely on any such oral interpretation.

Bids shall include complete compensation for all items that are noted in the Contract Documents

as the responsibility of the Contractor.

INSTRUCTION?,S TO BIDDERS
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4. INSPECTION OF SITE; PRE-BID CONFERENCE AND SITE WALK

Each prospective bidder is responsible for fully acquainting itself with the conditions of the
Project Site (which may include more than one site), as well as those relating to the construction
and labor of the Project, to fully understand the facilities, difficulties and restrictions which may
impact the cost or effort required to complete the Project. To this end, a Pre-Bid Conference
and Site Walk will be held on the date(s) and time(s) indicated in the Notice Inviting Bids.
Storm, surface, nuisance, or other waters may be encountered at various times during
construction of the Project. Federal and State laws require the District and its contractors to
appropriately manage such waters pursuant to the requirements of California State Water
Resources Control Board Order Number 2009-0009-DWQ and any amendment or renewal
thereof, other permits noted herein, the Federal Clean Water Act, and the California Porter
Cologne Water Quality Control Act. By submitting a Bid, each bidder acknowledges that it has
investigated the risk arising from such waters, has prepared its Bid accordingly, and assumes
any and all risks and liabilities arising therefrom.

5. ADDENDA

The District reserves the right to revise the Contract Documents prior to the bid opening date.
Revisions, if any, shall be made by written Addenda. All addenda issued by the District shall be
included in the bid and made part of the Contract Documents. Pursuant to Public Contract
Code Section 4104.5, if the District issues an Addendum which includes material changes to the
Project less than 72 hours prior to the deadline for submission of bids, the District will extend the
deadline for submission of bids. The District may determine, in its sole discretion, whether an
Addendum warrants postponement of the bid submission date. Each prospective bidder shall
provide District a name, address and facsimile number to which Addenda may be sent, as well
as a telephone number by which the District can contact the bidder. Copies of Addenda will be
furnished by facsimile, first class mail, express mail or other proper means of delivery without
charge to all parties who have obtained a copy of the Contract Documents and provided such
current information. Please Note: Bidders are responsible for ensuring that they have received
any and all Addenda. To this end, each bidder should contact gchristofi@nacarchitecture.com
to verify that it has received all Addenda issued, if any, prior to the bid opening.

6. ALTERNATE BIDS

If alternate bid items are called for in the Contract Documents, the lowest bid will be determined
on the basis of the base bid only. However, the District may choose to award the Contract on
the basis of the base bid alone or the base bid and any alternate or combination of alternates.
The time required for completion of the alternate bid items has been factored into the Contract
duration and no additional Contract time will be awarded for any of the alternate bid items. The
District may elect to include one or more of the alternate bid items, or to otherwise remove
certain work from the Project scope of work, accordingly each Bidder must ensure that each bid
item contains a proportionate share of profit, overhead and other costs or expenses which will
be incurred by the bidder.

7. COMPLETION OF BID FORMS

Bids shall only be prepared using copies of the Bid Forms which are included in the Contract
Documents. The use of substitute bid forms other than clear and correct photocopies of those
provided by the District will not be permitted. Bids shall be executed by an authorized signatory
as described in these Instructions to Bidders. In addition, bidders shall fill in all blank spaces

INSTRUCTION4$ TO BIDDERS
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(including inserting “N/A” where applicable) and initial all interlineations, alterations, or erasures
to the Bid Forms. Bidders shall neither delete, modify, nor supplement the printed matter on the
Bid Forms nor make substitutions thereon. USE OF BLACK OR BLUE INK, INDELIBLE PENCIL
OR A TYPEWRITER IS REQUIRED. Deviations in the bid form may result in the bid being
deemed non-responsive.

8. MODIFICATIONS OF BIDS

Each bidder shall submit its Bid in strict conformity with the requirements of the Contract
Documents. Unauthorized additions, modifications, revisions, conditions, limitations, exclusions
or provisions attached to a Bid may render it non-responsive and may cause its rejection.
Bidders shall neither delete, modify, nor supplement the printed matter on the Bid Forms, nor
make substitutions thereon. Oral, telephonic and electronic modifications will not be
considered, unless the Notice Inviting Bids authorizes the submission of electronic bids and
modifications thereto and such modifications are made in accordance with the Notice Inviting
Bids.

9. DESIGNATION OF SUBCONTRACTORS

Pursuant to State law, the bidders must designate the name and location of each subcontractor
who will perform work or render services for the bidder in an amount that exceeds one-half of
one percent (1/2%) of the bidder's Total Bid Price, as well as the portion of work each such
subcontractor will perform on the form provided herein by the District. No additional time will be
provided to bidders to submit any of the requested information in the Designation of
Subcontractor form.

10. NOT USED
11. LICENSING REQUIREMENTS

Pursuant to Section 7028.15 of the Business and Professions Code and Section 3300 of the
Public Contract Code, all bidders must possess proper licenses for performance of this
Contract. Subcontractors must possess the appropriate licenses for each specialty subcontract.
Pursuant to Section 7028.15 of the Business and Professions Code, the District shall consider
any bid submitted by a contractor not currently licensed in accordance with state law and
pursuant to the requirements found in the Contract Documents to be nonresponsive, and the
District shall reject the Bid. The District shall have the right to request, and bidders shall provide
within five (5) calendar days, evidence satisfactory to the District of all valid license(s) currently
held by that bidder and each of the bidder’s subcontractors, before awarding the Contract.

12. SIGNING OF BIDS

All Bids submitted shall be executed by the bidder or its authorized representative. Bidders may
be asked to provide evidence in the form of an authenticated resolution of its Board of Directors
or a Power of Attorney evidencing the capacity of the person signing the Bid to bind the bidder
to each Bid and to any Contract arising therefrom.

If a bidder is a joint venture or partnership, it may be asked to submit an authenticated Power of
Attorney executed by each joint venturer or partner appointing and designating one of the joint
venturers or partners as a management sponsor to execute the Bid on behalf of bidder. Only
that joint venturer or partner shall execute the Bid. The Power of Attorney shall also: (1)

INSTRUCTIONS TO BIDDERS
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authorize that particular joint venturer or partner to act for and bind bidder in all matters relating
to the Bid; and (2) provide that each venturer or partner shall be jointly and severally liable for
any and all of the duties and obligations of bidder assumed under the Bid and under any
Contract arising therefrom. The Bid shall be executed by the designated joint venturer or
partner on behalf of the joint venture or partnership in its legal name.

13. BID GUARANTEE (BOND)

Each bid shall be accompanied by: (a) cash; (b) a certified check made payable to the District;
(c) a cashier’s check made payable to the District; or (d) a bid bond payable to the District
executed by the bidder as principal and surety as obligor in an amount not less than 10% of the
maximum amount of the bid. Personal sureties and unregistered surety companies are
unacceptable. The surety insurer shall be California admitted surety insurer, as defined in Code
of Civil Procedure Section 995.120. The cash, check or bid bond shall be given as a guarantee
that the bidder shall execute the Contract if it be awarded to the bidder, shall provide the
payment and performance bonds and insurance certificates and endorsements as required
herein within ten (10) calendar days after notification of the award of the Contract to the bidder.
Failure to provide the required documents may result in forfeiture of the bidder’s bid deposit or
bond to the District and the District may award the Contract to the next lowest responsible
bidder, or may call for new bids.

14. SUBMISSION OF SEALED BIDS

Once the Bid and supporting documents have been completed and signed as set forth herein,
they shall be placed, along with the Bid Guarantee and other required materials in an envelope,
sealed, addressed and delivered or mailed, postage prepaid to the District at the place and to
the attention of the person indicated in the Notice Inviting Bids. No oral or telephonic bids will be
considered. No forms transmitted via the Internet, e-mail, facsimile, or any other electronic
means will be considered unless specifically authorized by District as provided herein. The
envelope shall also contain the following in the lower left-hand corner thereof:

Bid of (Bidder’s Name)
for the BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

Only where expressly permitted in the Notice Inviting Bids, may bidders submit their bids via
electronic transmission pursuant to Public Contract Code Sections 1600 and 1601. The
acceptable method(s) of electronic transmission shall be stated in the Notice Inviting Bids.
District reserves the right to not accept electronically transmitted bids where not specifically
authorized in the Notice Inviting Bids, and may reject any bid not strictly complying with District's
designated methods for delivery.

15. DELIVERY AND OPENING OF BIDS

Bids will be received by the District at the address shown in the Notice Inviting Bids up to the
date and time shown therein. The District will leave unopened any Bid received after the
specified date and time, and any such unopened Bid will be returned to the bidder. It is the
bidder's sole responsibility to ensure that its Bid is received as specified. Bids may be
submitted earlier than the dates(s) and time(s) indicated.

Bids will be opened at the date and time stated in the Notice Inviting Bids, and the amount of
each Bid will be read aloud and recorded. All bidders may, if they desire, attend the opening of

INSTRUCTIONBS TO BIDDERS
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Bids. The District may in its sole discretion, elect to postpone the opening of the submitted
Bids. District reserves the right to reject any or all Bids and to waive any informality or
irregularity in any Bid. In the event of a discrepancy between the written amount of the Bid
Price and the numerical amount of the Bid Price, the written amount shall govern.

16. WITHDRAWAL OF BID

Prior to bid opening, a Bid may be withdrawn by the bidder only by means of a written request
signed by the bidder or its properly authorized representative.

17. BASIS OF AWARD; BALANCED BIDS

The District shall award the Contract to the lowest responsible bidder submitting a responsive
Bid. The District may reject any Bid which, in its opinion when compared to other bids received
or to the District’s internal estimates, does not accurately reflect the cost to perform the Work.
The District may reject as non-responsive any bid which unevenly weights or allocates costs,
including but not limited to overhead and profit to one or more particular bid items.

18. DISQUALIFICATION OF BIDDERS; INTEREST IN MORE THAN ONE BID

No bidder shall be allowed to make, submit or be interested in more than one bid. However, a
person, firm, corporation or other entity that has submitted a subproposal to a bidder, or that has
quoted prices of materials to a bidder, is not thereby disqualified from submitting a subproposal
or quoting prices to other bidders submitting a bid to the District. No person, firm, corporation,
or other entity may submit subproposal to a bidder, or quote prices of materials to a bidder,
when also submitting a prime bid on the same Project.

19. INSURANCE REQUIREMENTS

The successful bidder shall procure the insurance in the form and in the amount specified in the
Contract Documents.

20. AWARD PROCESS

Once all Bids are opened and reviewed to determine the lowest responsive and responsible
bidder, the District Board may award the Contract. The apparent successful bidder should
begin to prepare the following documents: (1) the Performance Bond; (2) the Payment Bond;
and (3) the required insurance certificates and endorsements. Once the District notifies the
bidder of the award, the bidder will have ten (10) consecutive calendar days from the date of
this notification to execute the Contract and supply the District with all of the required
documents and certifications. Regardless whether the bidder supplies the required documents
and certifications in a timely manner, the Contract time will begin to run ten (10) calendar days
from the date of the notification. Once the District receives all of the properly drafted and
executed documents and certifications from the bidder, the District shall issue a Notice to
Proceed to that bidder.

21. FILING OF BID PROTESTS
Bidders may file a “protest” of a Bid with the District's Purchasing Account Manager,

jchen@rosemead.k12.ca.us. In order for a bidder’s protest to be considered valid, the protest
must:

INSTRUCTIONYS TO BIDDERS
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A. Be filed in writing within five (5) calendar days after the bid opening date;
B. Clearly identify the specific irregularity or accusation;

C. Clearly identify the specific District staff determination or recommendation being
protested;

D. Specify, in detail, the grounds of the protest and the facts supporting the protest; and
E. Include all relevant, supporting documentation with the protest at time of filing.
If the protest does not comply with each of these requirements, it will be rejected as invalid.

If the protest is valid, the District’s Purchasing Account Manager, or other designated District
staff member, shall review the basis of the protest and all relevant information. The Purchasing
Account Manager will provide a written decision to the protestor. The protestor may then appeal
the decision of the Purchasing Account Manager to the Assistant Superintendent of Business.

22. WORKERS COMPENSATION
Each bidder shall submit the Contractor’s Certificate Regarding Workers’ Compensation form.
23.IRAN CONTRACTING ACT OF 2010

In accordance with Public Contract Code Section 2200 et seq., the District requires that any
person that submits a bid or proposal or otherwise proposes to enter into or renew a contract
with the District with respect to goods or services of one million dollars ($1,000,000) or more,
certify at the time the bid is submitted or the contract is renewed, that the person is not identified
on a list created pursuant to subdivision (b) of the Public Contract Code Section 2203 as a
person engaging in investment activities in Iran described in subdivision (a) of Public Contract
Code Section 2202.5, or as a person described in subdivision (b) of the Public Contract Code
Section 2202.5, as applicable.

The form of such Iran Contracting Act Certificate is included with the bid package and must be
signed and dated under penalty of perjury.

24. NON-COLLUSION DECLARATION

Bidders on all public works contracts are required to submit a declaration of non-collusion with
their bid. This form is included with the bid package and must be signed and dated under
penalty of perjury.

25. SUBSTITUTION OF SECURITY

The Contract Documents call for monthly progress payments based upon the percentage of the
Work completed. The District will retain five percent (5%) of each progress payment as
provided by the Contract Documents. At the request and expense of the successful bidder, the
District will substitute securities for the amount so retained in accordance with Public Contract
Code Section 22300.

INSTRUCTIONSS TO BIDDERS
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26. PREVAILING WAGES

The District has obtained from the Director of the Department of Industrial Relations the general
prevailing rate of per diem wages in the locality in which this work is to be performed for each
craft or type of worker needed to execute the Contract. These rates are on file and available at
the Administrative Services Department or may be obtained online at http://www.dir.ca.gov/dIsr.
Bidders are advised that a copy of these rates must be posted by the successful bidder at the
job site(s).

27. PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that
wish to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No bid will be accepted nor any contract
entered into without proof of the contractor's and subcontractors’ current registration with the
Department of Industrial Relations to perform public work. If awarded a contract, the bidder and
its subcontractors, of any tier, shall maintain active registration with the Department of Industrial
Relations for the duration of the Project. To this end, Bidder shall sign and submit with its Bid
the Public Works Contractor Registration Certification on the form provided, attesting to the
facts contained therein. Failure to submit this form may render the bid non-responsive. In
addition, each Bidder shall provide the registration number for each listed subcontractor in the
space provided in the Designation of Subcontractors form.

28. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS

In accordance with the provisions of the Labor Code, contractors or subcontractors may not
perform work on a public works project with a subcontractor who is ineligible to perform work on
a public project pursuant to Section 1777.1 or Section 1777.7 of the Labor Code. Any contract
on a public works project entered into between a contractor and a debarred subcontractor is
void as a matter of law. A debarred subcontractor may not receive any public money for
performing work as a subcontractor on a public works contract. Any public money that is paid to
a debarred subcontractor by the Contractor for the Project shall be returned to the District. The
Contractor shall be responsible for the payment of wages to workers of a debarred
subcontractor who has been allowed to work on the Project.

29. PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS

Within the time specified in the Contract Documents, the bidder to whom a Contract is awarded
shall deliver to the District four identical counterparts of the Performance Bond and Payment
Bond in the form supplied by the District and included in the Contract Documents. Failure to do
so may, in the sole discretion of District, result in the forfeiture of the Bid Guarantee. The surety
supplying the bond must be an admitted surety insurer, as defined in Code of Civil Procedure
Section 995.120, authorized to do business as such in the State of California and satisfactory to
the District. The Performance Bond and the Payment Bond shall be for one hundred percent
(100%) of the Contract Price.

30. REQUEST FOR SUBSTITUTIONS

The successful bidder shall comply with the substitution request provisions set forth in the
Special Conditions, including any deadlines for substitution requests which may occur prior to
the bid opening date.

INSTRUCTIONgS TO BIDDERS
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31. SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES

Contractor and its subcontractors performing work under this Contract will be required to pay
California sales tax and other applicable taxes, and to pay for permits, licenses and fees
required by the agencies with authority in the jurisdiction in which the work will be located,
unless otherwise expressly provided by the Contract Documents.

32. EXECUTION OF CONTRACT

As required herein the bidder to whom an award is made shall execute the Contract in the
amount determined by the Contract Documents. The District may require appropriate evidence
that the persons executing the Contract are duly empowered to do so.

33. REQUIRED CERTIFICATIONS

Bidders, for all projects involving state funds, are required to submit the “Asbestos-Free
Materials Certification.” This form is included in this package and must be signed under the
penalty of perjury and dated, and shall be submitted to the District in accordance with Article 57
of the General Conditions. The successful bidder shall also execute, under the penalty of
perjury and dated, the "Recycled Content Certification" and the “Drug-Free Workplace
Certification” included in this package. Further, by law it is the District's responsibility to
determine whether a contractor must provide fingerprint certification. Pursuant to Education
Code section 45125.2, the District considers the totality of the circumstances in order to
determine if fingerprinting of employees of a contractor working on a school site is required.
Factors to be considered include the length of time the contractor's employees are on school
grounds, whether students are in proximity with the location where the contractor’'s employees
are working, and whether the contractor's employees are working alone or with others. A
determination regarding whether fingerprint certification is required is contained in the
Special Conditions. These forms are included with the bid package and must be signed under
the penalty of perjury and dated.

END OF INSTRUCTIONS TO BIDDERS

INSTRUCTIONS TO BIDDERS
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BID FORM

NAME OF BIDDER:

The undersigned, hereby declare that we have carefully examined the location of the proposed
Work, and have read and examined the Contract Documents, including all plans, specifications,
and all addenda, if any, for the following Project:

BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

We hereby propose to furnish all labor, materials, equipment, tools, transportation, and services,
and to discharge all duties and obligations necessary and required to perform and complete the
Project for the following TOTAL BID PRICE:

Project work $
Plus

Allowance: District Contingency $ 20,000.00
Equals

TOTAL BID PRICE (in Numbers):  §

TOTAL BID PRICE
(in Written Form) :

In case of discrepancy between the written price and the numerical price, the written price shall

The undersigned agrees that this Bid Form constitutes a firm offer to the District which cannot
be withdrawn for the number of calendar days indicated in the Notice Inviting Bids from and
after the bid opening, or until a Contract for the Work is fully executed by the District and a third
party, whichever is earlier.

The Contract duration shall commence on the date stated in the District's Notice to Proceed,
and shall be completed by the Contractor in the time specified in the Contract Documents. In no
case shall the Contractor commence construction prior to the date stated in the District’'s Notice
to Proceed.

Bidder certifies that it is licensed in accordance with the law providing for the registration of
Contractors, License No. , Expiration Date , class of license . If the
bidder is a joint venture, each member of the joint venture must include the above information.

BID SCHEDULE
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The undersigned acknowledges receipt, understanding and full consideration of the following
addenda to the Contract Documents.

Addenda No.

Addenda No.

Addenda No.

1. Attached is the required bid security in the amount of not less than 10% of the Total Bid
Price.

2. Attached is the fully executed Non-Collusion Declaration form.
3. Attached is the completed Designation of Subcontractors form.
4. Attached is the completed Bidder Information Form.

5. Attached is the completed Contractor’s Certificate Regarding Workers’ Compensation
form.

6. Attached is the completed Public Works Contractor Registration Certification form.
7. Attached is the completed Iran Contracting Act Certificate form.
| hereby certify under penalty of perjury under the laws of the State of California, that all of the

information submitted in connection with this Bid and all of the representations made herein are
true and correct.

Name of Bidder

Signature

Name and Title

Dated

BID SCHEDULE
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CONTRACTOR'’S CERTIFICATE REGARDING
WORKERS’ COMPENSATION

BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

| am aware of the provisions of Section 3700 of the Labor Code which require every employer to
be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.

Name of Bidder

Signature

Name and Title

Dated

CONTRACTOR'’S CERTIFICATE REGARDING
WORKERS COMPENSATION
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IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code section 2200 et seq.)

BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

As required by California Public Contract Code Section 2204, the Contractor certifies subject to
penalty for perjury that the option checked below relating to the Contractor’s status in regard to
the Iran Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct:

[ ] The Contractor is not:

(1) identified on the current list of person and entities engaged in investment
activities in Iran prepared by the California Department of General Services in
accordance with subdivision (b) of Public Contract Code Section 2203; or

(2) a financial instruction that extends, for 45 days or more, credit in the amount of
$20,000,000 or more to any other person or entity identified on the current list of
persons and entities engaging in investment activities in Iran prepared by the
California Department of General Services in accordance with subdivision (b) of
Public Contract Code Section 2203, if that person or entity uses or will use the
credit to provide goods or services in the energy sector in Iran.

[ ] The District has exempted the Contractor from the requirements of the Iran
Contracting Act of 2010 after making a public finding that, absent the exemption, the
District will be unable to obtain the goods and/or services to be provided pursuant to
the Contract.

[ ] The amount of the Contract payable to the Contractor for the Project does not
exceed $1,000,000.

Signature:

Printed Name:

Title:

Firm Name:

Date:

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall
be reported to the California Attorney General and may result in civil penalties equal to the
greater of $250,000 or twice the Contract amount, termination of the Contract and/or ineligibility
to bid on contracts for three years.

IRAN CONTRACTING ACT CERTIFICATION
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PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION
BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

If this bid is due on or after March 1, 2015, then pursuant to Labor Code sections 1725.5 and
1771.1, all contractors and subcontractors that wish to bid on, be listed in a bid proposal, or
enter into a contract to perform public work must be registered with the Department of Industrial
Relations. See http://www.dir.ca.gov/Public-Works/PublicWorks.html for additional information.

No bid will be accepted nor any contract entered into without proof of the contractor’s and
subcontractors’ current registration with the Department of Industrial Relations to perform public
work.

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code
sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of
Industrial Relations.

Name of Bidder:

DIR Registration Number:

Bidder further acknowledges:
1. Bidder shall maintain a current DIR registration for the duration of the project.
2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its
contract with subcontractors and ensure that all subcontractors are registered at the time

of bid opening and maintain registration status for the duration of the project.

3. Failure to submit this form or comply with any of the above requirements may result in a
finding that the bid is non-responsive.

Name of Bidder

Signature

Name and Title

Dated

PUBLIC WORKS CONTRACTOR
REGISTRATION CERTIFICATION
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BID BOND

The makers of this bond are,

as Principal, and , as
Surety and are held and firmly bound unto the ROSEMEAD SCHOOL DISTRICT, hereinafter
called the District, in the penal sum of TEN PERCENT (10%) OF THE TOTAL BID PRICE of the
Principal submitted to District for the work described below, for the payment of which sum in
lawful money of the United States, well and truly to be made, we bind ourselves, our heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal
has submitted the accompanying bid dated , 20 ,
for BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

If the Principal does not withdraw its bid within the time specified in the Contract
Documents; and if the Principal is awarded the Contract and provides all documents to the
District as required by the Contract Documents; then this obligation shall be null and void.
Otherwise, this bond will remain in full force and effect.

Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract Documents shall in affect its
obligation under this bond, and Surety does hereby waive notice of any such changes.

In the event a lawsuit is brought upon this bond by the District and judgment is
recovered, the Surety shall pay all litigation expenses incurred by the District in such suit,
including reasonable attorneys’ fees, court costs, expert witness fees and expenses.

IN WITNESS WHEREOF, the above-bound parties have executed this
instrument under their several seals this day of , 20 , the
name and corporate seal of each corporation.

(Corporate Seal)

Contractor/Principal

By:

Title:
(Corporate Seal)

Surety

By:

Attorney-in-Fact

(Attach Attorney-in-Fact Certificate) Title:
The rate of premium on this bond is per thousand.

The total amount of premium charges, $
(The above must be filled in by corporate attorney)

BID 1B60ND
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THIS IS A REQUIRED FORM
Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or

Representative for service of

process in California, if different

from above)

(Telephone number of Surety and

Agent or Representative for service

of process in California)

BID 1B70ND
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On ,20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

Name(s) of Signer(s)

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph

is true and correct.
WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

1 Individual
1 Corporate Officer

Title(s) Title or Type of Document
r Partner(s) 0 Limited
N General Number of Pages
1 Attorney-In-Fact
1 Trustee(s)
11 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.

BID 1B80ND
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On ,20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph

is true and correct.
WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
] Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-
Attorney to local representatives of the bonding company must also be attached.

END OF BID BOND
BID BOND

- 19 -
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DESIGNATION OF SUBCONTRACTORS
BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

In compliance with the Subletting and Subcontracting Fair Practices Act of the Public Contract Code of the State of
California, each bidder shall set forth below: (a) the name and the location of the place of business, (b) CSLB contractor license
number, (c) DIR registration number, and (d) the portion of the work which will be done by each subcontractor who will perform work
or labor or render service to the Contractor in or about the construction of the work in an amount in excess of one-half of one percent
(1/2%) of the Contractor's Total Bid Price. Notwithstanding the foregoing, if the work involves the construction of streets and
highways, then the Contractor shall list each subcontractor who will perform work or labor or render service to Contractor in or about
the work in an amount in excess of one-half of one percent (1/2%) of the Contractor’s Total Bid Price. No additional time shall be
granted to provide the below requested information.

If no subcontractor is specified, for a portion of the work, or if more than one subcontractor is specified for the same
portion of Work, to be performed under the Contract in excess of one-half of one percent (1/2%) of the Contractor’s Total Bid Price or
$10,000, whichever is greater if the work involves streets or highways, then the Contractor shall be deemed to have agreed that it is
fully qualified to perform that Work, and that it shall perform that portion itself.

Work to be done by CSLB Contractor DIR Registration
Subcontractor Name of Subcontractor Location of Business License Number Number

DESIGNATION OF SUBCONTRACTORS
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Work to be done by
Subcontractor

Name of Subcontractor

Location of Business

CSLB Contractor
License Number

DIR Registration
Number

60394.00020\32731530.1
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Work to be done by CSLB Contractor DIR Registration
Subcontractor Name of Subcontractor Location of Business License Number Number
Name of Bidder
Signature

Name and Title

Dated

60394.00020\32731530.1
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INFORMATION REQUIRED OF BIDDERS

A. INFORMATION ABOUT BIDDER

[**Indicate not applicable (“N/A”) where appropriate.**]

NOTE: Where Bidder is a joint venture, pages shall be duplicated and information provided for
all parties to the joint venture.

1.0

20

3.0

4.0

5.0

6.0

7.0

Name of Bidder:

Type, if Entity:

Bidder Address:

Facsimile Number Telephone Number

How many years has Bidder's organization been in business as a Contractor?

How many years has Bidder's organization been in business under its present
name?

5.1 Under what other or former names has Bidder's organization operated?:

If Bidder’s organization is a corporation, answer the following:

6.1 Date of Incorporation:

6.2 State of Incorporation:

6.3 President’s Name:

6.4 Vice-President’'s Name(s):

6.5 Secretary’s Name:

6.6 Treasurer's Name:

If an individual or a partnership, answer the following:

71 Date of Organization:

7.2 Name and address of all partners (state whether general or limited
partnership):

INFORMATION REQUIRED OF BIDDERS
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8.0

9.0

10.0

12.0

13.0

14.0

15.0

If other than a corporation or partnership, describe organization and name principals:_

List other states in which Bidder’s organization is legally qualified to do business.

What type of work does the Bidder normally perform with its own forces?

Has Bidder ever failed to complete any work awarded to it? If so, note when, where,
and why:

Within the last five years, has any officer or partner of Bidder’'s organization ever
been an officer or partner of another organization when it failed to complete a
contract? If so, attach a separate sheet of explanation:

List Trade References:

List Bank References (Bank and Branch Address):

Name of Bonding Company and Name and Address of Agent:

INFORMATION REQUIRED OF BIDDERS
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B. LIST OF CURRENT PROJECTS (BACKLOG)

[**Duplicate Page if needed for listing additional current projects.**]

Project

Description of
Bidder’'s Work

Completion Date

Cost of Bidder's Work

60394.00020\32731530.1
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C. LIST OF COMPLETED PROJECTS - LAST THREE YEARS
[**Duplicate Page if needed for listing additional completed projects.**]

Please include only those projects which are similar enough to demonstrate Bidder’s ability to
perform the required Work.

Project Client Description of Period of Cost of Bidder’'s Work
Bidder's Work Performance

INFORMATION REQUIRED OF BIDDERS
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D. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE

Personnel:

The Bidder shall identify the key personnel to be assigned to this project in a management,
construction supervision or engineering capacity.

1. List each person’s job title, name and percent of time to be allocated to this project:

2. Summarize each person’s specialized education:

3. List each person’s years of construction experience relevant to the project:

4. Summarize such experience:

Bidder agrees that personnel named in this Bid will remain on this Project until completion of all
relevant Work, unless substituted by personnel of equivalent experience and qualifications
approved in advance by the District.

INFORMATION REQUIRED OF BIDDERS
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Additional Bidder’s Statements:
If the Bidder feels that there is additional information which has not been included in the

questionnaire above, and which would contribute to the qualification review, it may add that
information in a statement here or on an attached sheet, appropriately marked:

E. VERIFICATION AND EXECUTION
These Bid Forms shall be executed only by a duly authorized official of the Bidder:

| declare under penalty of perjury under the laws of the State of California that the foregoing
information is true and correct:

Name of Bidder

Signature

Name and Title

Dated

INFORMATION REQUIRED OF BIDDERS
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ASBESTOS-FREE MATERIALS CERTIFICATION
BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

The undersigned declares that he or she is the person who executed the bid for the above Bid
(hereinafter referred to as the “Project”), and submitted it to the ROSEMEAD SCHOOL
DISTRICT (hereinafter referred to as the “District”) on behalf of
(hereinafter referred to as the “Contractor”).

To the best of my knowledge, information and belief, in completing the Contractor’s Work for the
Project, no material furnished, installed or incorporated into the Project will contain, or in itself
be composed of, any materials listed by the federal or state EPA or federal or state health
agencies as a hazardous material.

Any disputes involving the question of whether or not material installed with asbestos-containing
equipment is settled by electron microscopy; the cost of any such tests shall be paid by the
Contractor.

All work or materials installed by the Contractor which is found to contain asbestos, or work or
material installed with asbestos-containing equipment, will be immediately rejected and this
work shall be removed and replaced by the Contractor at no additional cost to the District.

Decontamination and removal of work found to contain asbestos or work installed with
asbestos-containing equipment shall be done only under supervision of a qualified consultant,
knowledgeable in the field of asbestos abatement and accredited by the Environmental
Protection Agency.

The ASBESTOS REMOVAL CONTRACTOR shall be an EPA accredited contractor qualified in
the removal of asbestos and shall be chosen and approved by the Asbestos Consultant who
shall have sole discretion and final determination in this matter.

The asbestos consultant shall be chosen and approved by the Architect or the District who shall
have sole discretion and final determination in this matter. The work will be not accepted until
asbestos contamination is reduced to levels deemed acceptable by the Asbestos Consultant.

| declare under penalty of perjury under the laws of the State of California that the foregoing is
true and correct.

Executed on this day of , 20 at

Name of Bidder

Signature

Name and Title

Dated

ASBESTOS-FREE MATERIALS CERTIFICATION
-29-
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On .20, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
r Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
1 Trustee(s)
1 Guardian/Conservator Date of Document
] Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

ASBESTOS-FREE MATERIALS CERTIFICATION
-30-
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RECYCLED CONTENT CERTIFICATION

The undersigned declares that he or she is the person who executed the bid for the BID #19/20-
0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S. (hereinafter referred to as the
“Project”), and submitted it to the ROSEMEAD SCHOOL DISTRICT (hereinafter referred to as the
“District”) on behalf of hereinafter referred to as the “Contractor”).

Pursuant to Public Contract Code Section 10308.5, all contractors are required to certify in writing
under penalty of perjury the minimum (if not exact) percentage of recycled content in materials,
goods, or supplies offered or products used in the performance of their contract, regardless of
whether the product meets the required recycled product percentage as defined in Sections
12161 and 12200. The recycled content shall include both post-consumer material and
secondary material as defined in Public Contract Code Sections 12161 and 12200 shall apply.

| declare under penalty of perjury under the laws of the State of California that the following
percentages of Post-consumer Material and Secondary Material is in the materials, goods or
supplies offered for, or products used in, the performance of the Contract for the Project:

% Post consumer Material % Secondary Material.
Executed on this day of , 20
at
Name of Bidder
Signature

Name and Title

Dated

RECYCLED CONTENT CERTIFICATION
-31-
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On . 20___, before me, , Notary Public, personally
appeared , who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
r Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
1 Trustee(s)
1 Guardian/Conservator Date of Document
1 Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

RECYCLED CONTENT CERTIFICATION
-32-
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CONTRACTOR & SUBCONTRACTOR FINGERPRINTING REQUIREMENTS

BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

CONTRACTOR CERTIFICATION

With respect to the Contract dated 20 by and between
ROSEMEAD SCHOOL DISTRICT ("District") and
("Contractor"), Contractor hereby certifies to the District’'s governing board that it has completed
the criminal background check requirements of Education Code Section 45125.1 and that none of
its employees that may come in contact with District ’s pupils have been convicted of a violent
felony listed in Penal Code section 667.5(c) or a serious felony listed in Penal Code section
1192.7(c).

Contractor’'s Representative Date

CONTRACTOR EXEMPTION

Pursuant to Education Code sections 45125.1 and 45125.2, the ROSEMEAD
SCHOOL DISTRICT ("District") has determined that
("Contractor") is exempt from the criminal background check certification requirements for
the Contract dated , 20 by and between the District and Contractor
("Contract") because:

e The Contractor’'s employees will have limited contact with District students during the
course of the Contract;

e Emergency or exceptional circumstances exist; or

e  With respect to contractors constructing, reconstructing, rehabilitating or repairing a
school facility, as provided in Section 45125.2, the Contractor has agreed to ensure
the safety of pupils at the school facility by the following method(s) specified in
Section 45125.2:

School District Official Date

CONTRACTOR & SUBCONTRACTOR FINGERPRINTING REQUIREMENTS
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CONTRACTOR & SUBCONTRACTOR FINGERPRINTING REQUIREMENTS

BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

SUBCONTRACTOR'’S CERTIFICATION

The ROSEMEAD SCHOOL DISTRICT ("District") entered into a Contract for services
with ("Contractor") on or
about , 20 ("Contract"). This certification is submitted by
, @ subcontractor to the
Contractor for purposes of that Contract ("Subcontractor"). Subcontractor hereby
certifies to the District's governing board that it has completed the criminal background
check requirements of Education Code section 45125.1 and that none of its employees
that may come in contact with District pupils have been convicted of a violent felony listed
in Penal Code section 667.5(c) or a serious felony listed in Penal Code section 1192.7(c).

Subcontractor's Representative Date

SUBCONTRACTOR’S EXEMPTION

The ROSEMEAD SCHOOL DISTRICT ("District") entered into a Contract for services
with ("Contractor") on
or about , 20 ("Contract"). Pursuant to Education Code sections
45125.1 and 45125.2, the District has determined that
, a subcontractor
to the Contractor for purposes of that Contract ("Subcontractor"), is exempt from the
criminal background check certification requirements for the Contract because:

The Subcontractor's employees will have limited contact with District students
during the course of the Contract;

Emergency or exceptional circumstances exist; or

With respect to contractors constructing, reconstructing, rehabilitating or repairing
a school facility, as provided in Section 45125.2, the Contractor and/or
Subcontractor have agreed to ensure the safety of pupils at the school facility
by the following method(s) specified in  Section 45125.2:

School District Official Date

CONTRACTOR & SUBCONTRACTOR FINGERPRINTING REQUIREMENTS
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DRUG-FREE WORKPLACE CERTIFICATION

This Drug-Free Workplace Certification form is part of the Contract made by and
between the ROSEMEAD SCHOOL DISTRICT (hereinafter referred to as the "District")

and

(hereinafter referred to as the "Contractor") for the BID #19/20-0002 RSD-
LANDSCAPING PROJECT AT ENCINITA E.S. Project (hereinafter referred to as the
"Project"). This form is required from all successful bidders pursuant to the Drug-Free
Workplace Act of 1990 (Government Code Section 8350 et seq.) The Drug-Free
Workplace Act of 1990 requires that every person or organization awarded a contract or
grant for procurement of any property or service from any State agency must certify that
it will provide a drug-free workplace by doing certain specified acts. In addition, the Act
provides that each contract or grant awarded by a State agency may be subject to
suspension of payments or termination, and the contractor or grantee may be subject to
debarment from future contracting, if the contracting agency determines that specified
acts have occurred.

Pursuant to Government Code Section 8355, every person or organization
awarded a contract or grant from a State agency shall certify that it will provide a
drug-free workplace by doing all of the following:

A. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession or use of a controlled substance is
prohibited in their workplace and specifying actions which will be taken against
employees for violations of the prohibition.

B. Establishing a drug-free awareness program to inform employees about all of the
following:
1. The dangers of drug abuse in the workplace;
2. The person’s or organization’s policy of maintaining a drug-free
workplace;
3. The availability of  drug counseling, rehabilitation and

employee-assistance programs; and

4, The penalties that may be imposed upon employees for drug abuse
violations.
C. Requiring that each employee engaged in the performance of the contract or

grant be given a copy of the statement required by subdivision "A," and that, as a
condition of employment on the contract or grant, the employee agrees to abide
by the terms of the statement.

I, the undersigned, agree to fulfill the terms and requirements of the Drug-Free
Workplace Act as it now exists or may hereinafter be amended. Particularly, | shall
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abide by Government Code Section 8355 when performing the Contract for the Project
by:

D. Publishing a statement notifying employees concerning the prohibition of
controlled substance at my workplace;

E. Establishing a drug-free awareness program; and

F. Requiring that each employee engaged in the performance of the contract be
given a copy of the statement required by Section 8355(a) and agree to abide by
the terms of that statement.

| also understand that if the District determines that | have either: (a) made a
false certification herein; or (b) violated this certification by failing to carry out the
requirements of Section 8355, the Contract awarded herein is subject to termination,
suspension of payments, or both. | further understand that if | violate the terms of the
Drug-Free Workplace Act of 1990, | may be subject to debarment in accordance with
the requirements of the Act.

| acknowledge that | am aware of the provisions of Government Code Section
8350 et seq., and hereby certify that | will adhere to the requirements of the Drug-Free
Workplace Act of 1990.

Executed on this day of ,

20 at

Name of Bidder

Signature

Name and Title

Dated

DRUG FREE WORKPLACE CERTIFICATION
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On ,20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph

is true and correct.
WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
] Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above
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NON-COLLUSION DECLARATION
BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.
The undersigned declares:

| am the of , the party making
the foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The Bid is genuine and not collusive or
sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put in
a false or sham bid. The Bidder has not directly or indirectly colluded, conspired, connived,
or agreed with any Bidder or anyone else to put in a sham bid, or to refrain from bidding.
The Bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the Bid Price of the Bidder or any other
Bidder, or to fix any overhead, profit, or cost element of the Bid Price, or of that of any other
Bidder. All statements contained in the Bid are true. The Bidder has not, directly or
indirectly, submitted his or her Bid Price or any breakdown thereof, or the contents thereof,
or divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof to effectuate a
collusive or sham bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any other
entity, hereby represents that he or she has full power to execute, and does execute, this
declaration on behalf of the Bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing
is true and correct and that this declaration is executed on [date], at

[city], [state].

Name of Bidder

Signature

Name

Title

NON-COLLUSION DECLARATION
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CONTRACT

THIS CONTRACT is made this day of
20 , in the State of California, by and between the ROSEMEAD SCHOOL DISTRICT
hereinafter called District, and ,
hereinafter called Contractor. The District and the Contractor for the considerations stated
herein agree as follows:

ARTICLE 1. SCOPE OF WORK. The Contractor shall perform all Work within the time
stipulated the Contract and shall provide all labor, materials, equipment, tools, utility services,
and transportation to complete all of the Work required in strict compliance with the Contract
Documents as specified in Article 5 below for the following Project:

BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.

The Contractor and its surety shall be liable to the District for any damages arising as a result of
the Contractor’s failure to comply with this obligation.

ARTICLE 1. TIME FOR COMPLETION. The Work shall be commenced on the date stated in
the District’'s Notice to Proceed. The Contractor shall complete all Work required by the
Contract Documents within 51 calendar days from the commencement date stated in the Notice
to Proceed. By its signature hereunder, Contractor agrees the time for completion set forth
above is adequate and reasonable to complete the Work.

ARTICLE 2. CONTRACT PRICE. The District shall pay to the Contractor as full
compensation for the performance of the Contract, subject to any additions or deductions as
provided in the Contract Documents, and including all applicable taxes and costs, the sum of

Dollars
% ). Payment shall be made as set forth in the
General Conditions.

ARTICLE 3. LIQUIDATED DAMAGES. In accordance with Government Code section
53069.85, it is agreed that the Contractor will pay the District the sum of $1,500 for each and
every calendar day of delay beyond the time prescribed in the Contract Documents for finishing
the Work, as Liquidated Damages and not as a penalty or forfeiture. In the event this is not
paid, the Contractor agrees the District may deduct that amount from any money due or that
may become due the Contractor under the Contract. This Article does not exclude recovery of
other damages specified in the Contract Documents.

ARTICLE 4. COMPONENT PARTS OF THE CONTRACT. The “Contract Documents”
include the following as referenced in Bid Package BID #19/20-0002 RSD-LANDSCAPING
PROJECT AT ENCINITA E.S.

ARTICLE 5.

Notice Inviting Bids

Instructions to Bidders

Bid Form

Contractor’s Certificate Regarding Workers’ Compensation
Iran Contracting Act Certification

Public Works Contractor Registration Certification

CONTRACT
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Bid Bond

Designation of Subcontractors

Information Required of Bidders

Asbestos-Free Material Certification

Drug-Free Workplace Certifications

Recycled Content Certification

Non-Collusion Declaration form

Contract

Performance Bond

Payment Bond

General Conditions

Special Conditions

Technical Specifications/Project Manual

Technical Specification-Hazardous Materials Removal/Impact
Addenda

Plans and Drawings

Approved and fully executed change orders

Any other documents contained in or incorporated into the Contract

The Contactor shall complete the Work in strict accordance with all of the Contract Documents.

All of the Contract Documents are intended to be complementary. Work required by one of the
Contract Documents and not by others shall be done as if required by all. This Contract shall
supersede any prior agreement of the parties.

ARTICLE 6. PROVISIONS REQUIRED BY LAW. Each and every provision of law required
to be included in these Contract Documents shall be deemed to be included in these Contract
Documents. The Contractor shall comply with all requirements of the California Labor Code
applicable to this Project.

ARTICLE 7. INDEMNIFICATION. Contractor shall provide indemnification as set forth in the
General Conditions.

ARTICLE 8. PREVAILING WAGES. Contractor shall be required to pay the prevailing rate of
wages in accordance with the Labor Code which such rates shall be made available at the
Administrative Services Department or may be obtained online at http//www.dir.ca.gov/dlsr. and
which must be posted at the job site.

[Remainder of Page Left Intentionally Blank.]
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IN WITNESS WHEREOF, this Contract has been duly executed by the above-named
parties, on the day and year above written.

[NAME OF CONTRACTOR] ROSEMEAD SCHOOL DISTRICT
By By
Name :
Title:
License No.
CONTRACT
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PERFORMANCE BOND
KNOW ALL PERSONS BY THESE PRESENTS:
THAT WHEREAS, ROSEMEAD SCHOOL DISTRICT (hereinafter referred to as “District”) has
awarded to

(hereinafter referred to as the “Contractor”) an agreement for BID #19/20-0002 RSD,-
LANDSCAPING PROJECT AT ENCINITA E.S. (hereinafter referred to as the “Project”).

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the
Contract Documents for the Project dated , (hereinafter referred to as
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by
reference; and

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof
and to furnish a bond for the faithful performance of said Contract Documents.

NOW, THEREFORE, we, ,
the undersigned Contractor and
as Surety, a corporation organized and duly authorized to transact business under the laws of
the State of California, are held and firmly bound unto the District in the sum of
DOLLARS,
(% ), said sum being not less than one hundred percent (100%) of the total
amount of the Contract, for which amount well and truly to be made, we bind ourselves, our
heirs, executors and administrators, successors and assigns, jointly and severally, firmly by
these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs,
executors, administrators, successors or assigns, shall in all things stand to and abide by, and
well and truly keep and perform the covenants, conditions and agreements in the Contract
Documents and any alteration thereof made as therein provided, on its part, to be kept and
performed at the time and in the manner therein specified, and in all respects according to their
intent and meaning; and shall faithfully fulfill all obligations including the one-year guarantee of
all materials and workmanship; and shall indemnify and save harmless the District, its officers
and agents, as stipulated in said Contract Documents, then this obligation shall become null and
void; otherwise it shall be and remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified
therefore, there shall be included costs and reasonable expenses and fees including reasonable
attorney’s fees, incurred by District in enforcing such obligation.

As a condition precedent to the satisfactory completion of the Contract Documents, unless
otherwise provided for in the Contract Documents, the above obligation shall hold good for a
period of one (1) year after the acceptance of the work by District, during which time if
Contractor shall fail to make full, complete, and satisfactory repair and replacements and totally
protect the District from loss or damage resulting from or caused by defective materials or faulty
workmanship, the above obligation in penal sum thereof shall remain in full force and effect.
The obligations of Surety hereunder shall continue so long as any obligation of Contractor
remains. Nothing herein shall limit the District’s rights or the Contractor or Surety’s obligations
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under the Contract, law or equity, including, but not limited to, California Code of Civil Procedure
section 337.15.

Whenever Contractor shall be, and is declared by the District to be, in default under the
Contract Documents, the Surety shall remedy the default pursuant to the Contract Documents,
or shall promptly, at the District’s option:

1. Take over and complete the Project in accordance with all terms and conditions in the
Contract Documents; or

2. Obtain a bid or bids for completing the Project in accordance with all terms and
conditions in the Contract Documents and upon determination by Surety of the lowest
responsive and responsible bidder, arrange for a Contract between such bidder, the
Surety and the District, and make available as work progresses sufficient funds to pay
the cost of completion of the Project, less the balance of the Contract price, including
other costs and damages for which Surety may be liable. The term “balance of the
contract price” as used in this paragraph shall mean the total amount payable to
Contractor by the District under the Contract and any modification thereto, less any
amount previously paid by the District to the Contractor and any other set offs pursuant
to the Contract Documents.

3. Permit the District to complete the Project in any manner consistent with California law
and make available as work progresses sufficient funds to pay the cost of completion of
the Project, less the balance of the contract price, including other costs and damages for
which Surety may be liable. The term “balance of the contract price” as used in this
paragraph shall mean the total amount payable to Contractor by the District under the
Contract and any modification thereto, less any amount previously paid by the District to
the Contractor and any other set offs pursuant to the Contract Documents.

Surety expressly agrees that the District may reject any contractor or subcontractor which may
be proposed by Surety in fulfillment of its obligations in the event of default by the Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from
Contractor for completion of the Project if the DISTRICT, when declaring the Contractor in
default, notifies Surety of the District's objection to Contractor's further participation in the
completion of the Project.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract Documents or to the Project to be performed
thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice
of any such change, extension of time, alteration or addition to the terms of the Contract
Documents or to the Project.

[Remainder of Page Left Intentionally Blank.]
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of

, 20
(Corporate Seal)
Contractor/Principal
By:
Title:
(Corporate Seal)
Surety
By:
Attorney-in-Fact
(Attach Attorney-in-Fact Certificate) Title:
The rate of premium on this bond is per thousand.

The total amount of premium charges, $
(The above must be filled in by corporate attorney)

THIS IS A REQUIRED FORM
Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or

Representative for service of

process in California, if different

from above)

(Telephone number of Surety and

Agent or Representative for service

of process in California)

PERFORMANCE BOND
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On ,20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph

is true and correct.
WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
] Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.

PERFORMANCE BOND

60394.00020\32731530.1




Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On ,20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
] Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-
Attorney to local representatives of the bonding company must also be attached.

END OF PERFORMANCE BOND
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PAYMENT BOND
KNOW ALL MEN BY THESE PRESENTS That

WHEREAS, the Rosemead School District (hereinafter designated as the “District”), by action
taken or a resolution passed , 20 has awarded

to
hereinafter designated as the “Principal,” a contract for the work described as follows: BID
#19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S. (the “Project”); and

WHEREAS, said Principal is required to furnish a bond in connection with said contract;
providing that if said Principal or any of its Subcontractors shall fail to pay for any materials,
provisions, provender, equipment, or other supplies used in, upon, for or about the performance
of the work contracted to be done, or for any work or labor done thereon of any kind, or for
amounts due under the Unemployment Insurance Code or for any amounts required to be
deducted, withheld, and paid over to the Employment Development Department from the wages
of employees of said Principal and its Subcontractors with respect to such work or labor the
Surety on this bond will pay for the same to the extent hereinafter set forth.

NOW THEREFORE, we, the Principal and
as Surety, are held and firmly bound unto the District in the penal sum of

Dollars
(% ) lawful money of the United States of America, for the payment of which
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its
subcontractors, heirs, executors, administrators, successors or assigns, shall fail to pay any of
the persons named in Section 3181 of the Civil Code, fail to pay for any materials, provisions or
other supplies, used in, upon, for or about the performance of the work contracted to be done,
or for any work or labor thereon of any kind, or amounts due under the Unemployment
Insurance Code with respect to work or labor performed under the contract, or for any amounts
required to be deducted, withheld, and paid over to the Employment Development Department
or Franchise Tax Board from the wages of employees of the contractor and his or its
subcontractors pursuant to Section 18663 of the Revenue and Taxation Code, with respect to
such work and labor the Surety or Sureties will pay for the same, in an amount not exceeding
the sum herein above specified, and also, in case suit is brought upon this bond, all litigation
expenses incurred by the District in such suit, including reasonable attorneys’ fees, court costs,
expert witness fees and investigation expenses.

This bond shall inure to the benefit of any of the persons named in Section 3181 of the Civil
Code so as to give a right of action to such persons or their assigns in any suit brought upon
this bond.

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or
released from the obligation of this bond by any change, extension of time for performance,
addition, alteration or modification in, to, or of any contract, plans, specifications, or agreement
pertaining or relating to any scheme or work of improvement herein above described, or
pertaining or relating to the furnishing of labor, materials, or equipment therefore, nor by any
change or modification of any terms of payment or extension of the time for any payment
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pertaining or relating to any scheme or work of improvement herein above described, nor by any
rescission or attempted rescission or attempted rescission of the contract, agreement or bond,
nor by any conditions precedent or subsequent in the bond attempting to limit the right of
recovery of claimants otherwise entitled to recover under any such contract or agreement or
under the bond, nor by any fraud practiced by any person other than the claimant seeking to
recover on the bond and that this bond be construed most strongly against the Surety and in
favor of all persons for whose benefit such bond is given, and under no circumstances shall
Surety be released from liability to those for whose benefit such bond has been given, by
reason of any breach of contract between the owner or District and original contractor or on the
part of any obligee named in such bond, but the sole conditions of recovery shall be that
claimant is a person described in Section 3110 or 3112 of the Civil Code, and has not been paid
the full amount of his or its claim and that Surety does hereby waive notice of any such change,
extension of time, addition, alteration or modification herein mentioned.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall
for all purposes be deemed unoriginal thereof, have been duly executed by the Principal and
Surety above named, on the day of 20 the name and
corporate seal of each corporate party being hereto affixed and these presents duly signed by
its undersigned representative pursuant to authority of its governing body.

(Corporate Seal)

Contractor/Principal

By:

Title:
(Corporate Seal)

Surety

By:

Attorney-in-Fact

(Attach Attorney-in-Fact Certificate) Title:
The rate of premium on this bond is per thousand.

The total amount of premium charges, $
(The above must be filled in by corporate attorney)

THIS IS A REQUIRED FORM
Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or

Representative for service of

process in California, if different

PAYMENT BOND

60394.00020\32731530.1



from above)

(Telephone number of Surety and

Agent or Representative for service

of process in California)

*Note: Appropriate Notarial Acknowledgments of Execution by Contractor and surety and a
power of Attorney MUST BE ATTACHED.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On ,20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed

the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph

is true and correct.
WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
] Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On ,20___, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

01 Individual
1 Corporate Officer

Title(s) Title or Type of Document
) Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
(1 Trustee(s)
1 Guardian/Conservator Date of Document
] Other:

Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-
Attorney to local representatives of the bonding company must also be attached.

END OF PAYMENT BOND
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GENERAL CONDITIONS

ARTICLE 2 -DEFINITIONS

a.

Acceptable, Acceptance or words of similar import shall be understood to be the
acceptance of the District Representative and/or the District.

Act of God is an earthquake of magnitude greater than 3.5 on the Richter scale and/or
tidal waves.

Approval means written authorization by District Representative and/or District .

Architect means the architect employed by District to provide architecture and related
services for the Project.

Contract Documents includes all documents as stated in the Contract.

Day shall mean calendar day unless otherwise specifically designated.

District and Contractor are those stated in the Contract. The terms District and Owner
may be used interchangeably.

District’s Inspector or Inspector shall mean one or more inspectors employed by District
in accordance with requirements of Title 19, 21 and/or 24 of the California Code of
Regulations and assigned to the Work.

District Representative shall mean the Assistant Superintendent of Administrative
Services, or his/her designee, acting either directly or through properly authorized
agents, such as agents acting within the scope of the particular duties entrusted to them.
Also sometimes referred to as the “District’'s Representative” or “Representative” in the
Contract Documents.

Equal, Equivalent, Satisfactory, Directed, Designated, Selected, As Required and similar
words shall mean the written approval, selection, satisfaction, direction, or similar action
of the District Representative and/or District.

Indicated, Shown, Detailed, Noted, Scheduled or words of similar meaning shall mean
that reference is made to the drawings, unless otherwise noted. It shall be understood
that the direction, designation, selection, or similar import of the District Representative
and/or District is intended, unless stated otherwise.

Install means the complete installation of any item, equipment or material.

. Material shall include machinery, equipment, manufactured articles, or construction such

as form work, fasteners, etc., and any other classes of material to be furnished in
connection with the Contract. All materials shall be new unless specified otherwise.

Perform shall mean that the Contractor, at Contractor's expense, shall take all actions
necessary to complete the Work, including furnishing of necessary labor, tools, and
equipment, and providing and installing Materials that are indicated, specified, or
required to complete such performance.

GENERAL CONDITIONS
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0. Project is the Work planned by District as provided in the Contract Documents.

p. Provide shall include provide complete in place, that is furnish, install, test and make
ready for use.

g. Recyclable Waste Materials shall mean materials removed from the Project site which
are required to be diverted to a recycling center rather than an area landfill. Recyclable
Waste Materials include asphalt, concrete, brick, concrete block, and rock.

r. Specifications means that portion of the Contract Documents consisting of the written
requirements for materials, equipment, construction systems, standards and
workmanship for the work.

s. The Work means the entire improvement planned by the District pursuant to the
Contract Documents.

t. Work means labor, equipment and materials incorporated in, or to be incorporated in the
construction covered by the Contract Documents.

ARTICLE 3 -CONTRACT DOCUMENTS

a. Contract Documents. The Contract Documents are complementary, and what is called
for by one shall be as binding as if called for by all.

b. Interpretations. The Contract Documents are intended to be fully cooperative and to be
complementary. If Contractor observes that any documents are in conflict, the
Contractor shall promptly notify the District Representative in writing. In case of conflicts
between the Contract Documents, the order of precedence shall be as follows:

Change Orders or Work Change Directives
Addenda

Special Provisions (or Special Conditions)
Technical Specifications

Plans (Contract Drawings)

Contract

General Conditions

Instructions to Bidders

Notice Inviting Bids

10. Contractor’s Bid Forms

11. Greenbook (Except Sections 1-9 which are expressly excluded)
12. Standard Plans

13. Reference Documents

CoNOOARWN =

With reference to the Drawings, the order of precedence shall be as follows:

Figures govern over scaled dimensions

Detail drawings govern over general drawings

Addenda or Change Order drawings govern over Contract Drawings
Contract Drawings govern over Standard Drawings

Contract Drawings govern over Shop Drawings
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c. Conflicts in Contract Documents. Notwithstanding the orders of precedence established
above, in the event of conflicts, the higher standard shall always apply.

d. Organization of Contract Documents. Organization of the Contract Documents into
divisions, sections, and articles, and arrangement of drawings shall not control the
Contractor in dividing the Work among subcontractors or in establishing the extent of
Work to be performed by any trade.

ARTICLE 4 -CONTRACT DOCUMENTS: COPIES & MAINTENANCE

Contractor will be furnished, free of charge, 2 copies of the Contract Documents. Additional
copies may be obtained at cost of reproduction.

Contractor shall maintain a clean, undamaged set of Contract Documents at the Project site.
ARTICLE 5 -DETAIL DRAWINGS AND INSTRUCTIONS

a. Examination of Contract Documents. Before commencing any portion of the Work,
Contractor shall again carefully examine all applicable Contract Documents, the Project
site and other information given to Contractor as to materials and methods of
construction and other Project requirements. Contractor shall immediately notify the
District Representative of any potential error, inconsistency, ambiguity, conflict or lack of
detail or explanation. If Contractor performs, permits, or causes the performance of any
Work which is in error, inconsistent or ambiguous, or not sufficiently detailed or
explained, Contractor shall bear any and all resulting costs, including, without limitation,
the cost of correction. In no case shall the Contractor or any subcontractor proceed with
Work if uncertain as to the applicable requirements.

b. Additional Instructions. After notification of any error, inconsistency, ambiguity, conflict
or lack of detail or explanation, the District Representative will provide any required
additional instructions, by means of drawings or other written direction, necessary for
proper execution of Work.

c. Quality of Parts, Construction and Finish. All parts of the Work shall be of the best
quality of their respective kinds and the Contractor must use all diligence to inform itself
fully as to the required construction and finish. In no case shall Contractor proceed with
the Work without obtaining first from the District Representative such Approval may be
necessary for the proper performance of Work.

d. Contractor's Variation from Contract Document Requirements. If it is found that the
Contractor has varied from the requirements of the Contract Documents including the
requirement to comply with all applicable laws, ordinances, rules and regulations, the
District Representative may at any time, before or after completion of the Work, order
the improper Work removed, remade or replaced by the Contractor at the Contractor’s
expense.

ARTICLE 6 -EXISTENCE OF UTILITIES AT THE WORK SITE

a. The District has endeavored to determine the existence of utilities at the Project site from
the records of the owners of known utilities in the vicinity of the Project. The positions of
these utilities as derived from such records are shown on the Plans.
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b. No excavations were made to verify the locations shown for underground utilities. The
service connections to these utilities are not shown on the plans. It shall be the
responsibility of the Contractor to determine the exact location of all service connections.
The Contractor shall make its own investigations, including exploratory excavations, to
determine the locations and type of service connections, prior to commencing Work
which could result in damage to such utilities. The Contractor shall immediately notify
the District in writing of any utility discovered in a different position than shown on the
Plans or which is not shown on the Plans.

c. All water meters, water valves, fire hydrants, electrical utility vaults, telephone vaults,
gas utility valves, and other subsurface structures shall be relocated or adjusted to final
grade by the Contractor. Locations of existing utilities shown on the Plans are
approximate and may not be complete. The Contractor shall be responsible for
coordinating its Work with all utility companies during the construction of the Work.

d. Notwithstanding the above, pursuant to Section 4215 of the Government Code, the
District has the responsibility to identify, with reasonable accuracy, main or trunkline
facilities on the plans and specifications. In the event that main or trunkline utility
facilities are not identified with reasonable accuracy in the plans and specifications made
a part of the invitation for bids, District shall assume the responsibility for their timely
removal, relocation, or protection.

e. Contractor, except in an emergency, shall contact the appropriate regional notification
center, Northern California Underground Service Alert at 1-800-227-2600 at least two
working days prior to commencing any excavation if the excavation will be performed in
an area which is known, or reasonably should be known, to contain subsurface
installations other than the underground facilities owned or operated by the District, and
obtain an inquiry identification number from that notification center. No excavation shall
be commenced or carried out by the Contractor unless such an inquiry identification
number has been assigned to the Contractor or any subcontractor of the Contractor and
the District has been given the identification number by the Contractor.

ARTICLE 7 -SCHEDULE

a. Estimated Schedule. Within fourteen (14) days after the issuance of the Notice of
Award, Contractor shall prepare a Project schedule and shall submit this to the District
Representative for Approval. The receipt or Approval of any schedules by the District
Representative or the District shall not in any way relieve the Contractor of its obligations
under the Contract Documents. The Contractor is fully responsible to determine and
provide for any and all staffing and resources at levels which allow for good quality and
timely completion of the Project. Contractor’s failure to incorporate all elements of Work
required for the performance of the Contract or any inaccuracy in the schedule shall not
excuse the Contractor from performing all Work required for a completed Project within
the specified Contract time period. If the required schedule is not received by the time
the first payment under the Contract is due, Contractor shall not be paid until the
schedule is received, reviewed and accepted by the District Representative.

b. Schedule Contents. The schedule shall allow enough time for inclement weather. The
schedule shall indicate the beginning and completion dates of all phases of construction;
critical path for all critical, sequential time related activities; and “float time” for all “slack”
or “gaps” in the non-critical activities. The schedule shall clearly identify all staffing and
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other resources which in the Contractor’s judgment are needed to complete the Project
within the time specified for completion. Schedule duration shall match the Contract
time. Schedules indicating early completion will be rejected.

c. Schedule Updates. Contractor shall continuously update its construction schedule.
Contractor shall submit an updated and accurate construction schedule to the District
Representative whenever requested to do so by District Representative and with each
progress payment request. The District Representative may withhold progress
payments or other amounts due under the Contract Documents if Contractor fails to
submit an updated and accurate construction schedule.

ARTICLE 8 -SUBSTITUTIONS

a. Pursuant to Public Contract Code Section 3400(b) the District may make a finding that is
described in the invitation for bids that designates certain products, things, or services by
specific brand or trade name.

b. Unless specifically designated in the Contract Documents, whenever any material,
process, or article is indicated or specified by grade, patent, or proprietary name or by
name of manufacturer, such Specifications shall be deemed to be used for the purpose
of facilitating the description of the material, process or article desired and shall be
deemed to be followed by the words “or equal.” Contractor may, unless otherwise
stated, offer for substitution any material, process or article which shall be substantially
equal or better in every respect to that so indicated or specified in the Contract
Documents. However, the District may have adopted certain uniform standards for
certain materials, processes and articles.

c. Contractor shall submit requests, together with substantiating data, for substitution of
any “or equal” material, process or article no later than thirty-five (35) days after award of
the Contract. To facilitate the construction schedule and sequencing, some requests
may need to be submitted before thirty-five (35) days after award of Contract.
Provisions regarding submission of “or equal” requests shall not in any way authorize an
extension of time for performance of this Contract. If a proposed “or equal” substitution
request is rejected, Contractor shall be responsible for providing the specified material,
process or article. The burden of proof as to the equality of any material, process or
article shall rest with the Contractor. The District has the complete and sole discretion to
determine if a material, process or article is an “or equal” material, process or article that
may be substituted.

d. Data required to substantiate requests for substitutions of an “or equal” material, process
or article data shall include a signed affidavit from the Contractor stating that, and
describing how, the substituted “or equal” material, process or article is equivalent to that
specified in every way except as listed on the affidavit. Substantiating data shall include
any and all illustrations, specifications, and other relevant data including catalog
information which describes the requested substituted “or equal” material, process or
article, and substantiates that it is an “or equal”’ to the material, process or article. The
substantiating data must also include information regarding the durability and lifecycle
cost of the requested substituted “or equal” material, process or article. Failure to submit
all the required substantiating data, including the signed affidavit, to the District in a
timely fashion will result in the rejection of the proposed substitution.
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e. The Contractor shall bear all of the District's costs associated with the review of
substitution requests.

f. The Contractor shall be responsible for all costs related to a substituted “or equal”
material, process or article.

g. Contractor is directed to the Special Conditions (if any) to review any findings made
pursuant to Public Contract Code section 3400.

ARTICLE 9 -SHOP DRAWINGS

a. Contractor shall check and verify all field measurements and shall submit with such
promptness as to provide adequate time for review and cause no delay in its own Work
or in that of any other contractor, subcontractor, or worker on the Project, six (6) copies
of all shop or setting drawings, calculations, schedules, and materials list, and all other
provisions required by the Contract. Contractor shall sign all submittals affirming that
submittals have been reviewed and approved by Contractor prior to submission to
District Representative. Each signed submittal shall affirm that the submittal meets all
the requirements of the Contract Documents except as specifically and clearly noted and
listed on the cover sheet of the submittal.

b. Contractor shall make any corrections required by the District Representative, and file
with the District Representative six (6) corrected copies each, and furnish such other
copies as may be needed for completion of the Work. District Representative’s approval
of shop drawings shall not relieve Contractor from responsibility for deviations from the
Contract Documents unless Contractor has, in writing, called District Representative’s
attention to such deviations at time of submission and has secured the District
Representative’s written Approval. District Representative’s Approval of shop drawings
shall not relieve Contractor from responsibility for errors in shop drawings.

ARTICLE 10 -SUBMITTALS

a. Contractor shall furnish to the District Representative for approval, prior to purchasing or
commencing any Work, a log of all samples, material lists and certifications, mix
designs, schedules, and other submittals, as required in the specifications. The log shall
indicate whether samples will be provided in accordance with other provisions of this
Contract.

b. Contractor will provide samples and submittals, together with catalogs and supporting
data required by the District Representative, to the District Representative within a
reasonable time period to provide for adequate review and avoid delays in the Work.

c. These requirements shall not authorize any extension of time for performance of this
Contract. District Representative will check and approve such samples, but only for
conformance with design concept of work and for compliance with information given in
the Contract Documents. Work shall be in accordance with approved samples and
submittals.
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ARTICLE 11 -MATERIALS

a. Except as otherwise specifically stated in the Contract Documents, Contractor shall
provide and pay for all materials, labor, tools, equipment, water, lights, power,
transportation, superintendence, temporary constructions of every nature, and all other
services and facilities of every nature whatsoever necessary to execute and complete
this Contract within specified time.

b. Unless otherwise specified, all materials shall be new and the best of their respective
kinds and grades as noted and/or specified, and workmanship shall be of good quality.

c. Materials shall be furnished in ample quantities and at such times as to ensure
uninterrupted progress of the Work and shall be stored properly and protected as
required by the Contract Documents. Contractor shall be entirely responsible for damage
or loss by weather or other causes to materials or Work.

d. No materials, supplies, or equipment for Work under this Contract shall be purchased
subject to any chattel mortgage or under a conditional sale or other agreement by which
an interest therein or in any part thereof is retained by the seller or supplier. Contractor
warrants good title to all material, supplies, and equipment installed or incorporated in
the work and agrees upon completion of all work to deliver the Project, to the District free
from any claims, liens, or charges.

e. Materials shall be stored on the Project site in such manner so as not to interfere with
any operations of the District or any independent contractor.

ARTICLE 12 -CONTRACTOR’S SUPERVISION

Contractor shall continuously keep at the Project site, a competent and experienced full-time
Project superintendent approved by the District. Superintendent must be able to proficiently
speak, read and write in English. Contractor shall continuously provide efficient supervision of
the Project.

ARTICLE 13 -WORKERS

a. Contractor shall at all times enforce strict discipline and good order among its
employees. Contractor shall not employ on the Project any unfit person or any one not
skilled in the Work assigned to him or her.

b. Any person in the employ of the Contractor whom the District may deem incompetent or
unfit shall be dismissed from the Work and shall not be employed on this Project except
with the written Approval of the District.

ARTICLE 14 -FINGERPRINTING REQUIREMENTS

District Determination of Fingerprinting Requirement Application is set forth in the Special
Conditions.

a. Contracts For Construction, Reconstruction, Rehabilitation Or Repair Of A School
Facility Involving More Than Limited Contact With Students.
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If the District determines, based on the totality of the circumstances concerning the
Project, that the Contractor and Contractor's employees are subject to the requirements
of Education Code section 45125.2 pertaining to Contracts for Construction,
Reconstruction, Rehabilitation or Repair of a School Facility because they will have
contact other than limited contact with pupils, by execution of the Contract, the
Contractor acknowledges that Contractor is entering into a contract for the construction,
reconstruction, rehabilitation, or repair of a school facility where the Contractor and/or
Contractor's employees will have more than limited contact with students and the
services to be provided do not constitute an emergency or exceptional situation. In
accordance with Education Code section 45125.2 the Contractor shall, at Contractor's
own expense:

1. install a physical barrier to limit contact with students by Contractor and/or
Contractor's employees;

2. provide for the continuous supervision and monitoring of the Contractor and/or
Contractor's employees by an employee of the Contractor who has received
fingerprint clearance from the California Department of Justice;

3. require any employee of the Contractor potentially having contact with students to
obtain fingerprint clearance as described in Education Code section 45125.1

Contracts For Construction, Reconstruction, Rehabilitation Or Repair Of A School
Facility Involving Only Limited Contact With Students.

If the District determines based on the totality of the circumstances concerning the
Project that the Contractor and Contractor's employees are subject to the requirements
of Education Code section 45125.2 pertaining to Contracts for Construction,
Reconstruction, Rehabilitation or Repair of a School Facility because they will have only
limited contact with pupils, by execution of the Contract, the Contractor acknowledges
that Contractor is entering into a contract for the construction, reconstruction,
rehabilitation or repair of a school facility involving only limited contact with students.
Accordingly, the parties agree that the following conditions apply to any work performed
by the Contractor and/or Contractor's employees on a school site: (1) Contractor and/or
Contractor's employees shall check in with the school office each day immediately upon
arriving at the school site; (2) Contractor and/or Contractor's employees shall inform
school office staff of their proposed activities and location at the school site; (3) Once at
such location Contractor and/or Contractor's employees shall not change locations
without contacting the school office; (4) Contractor and Contractor's employees shall not
use student restroom facilities; and (5) If Contractor and/or Contractor's employees find
themselves alone with a student, Contractor and Contractor's employees shall
immediately contact the school office and request that a member of the school staff be
assigned to the work location.

ARTICLE 15 -SUBCONTRACTORS

a.

Contractor agrees to bind every subcontractor to the terms of the Contract Documents
as far as such terms are applicable to subcontractor’s portion of the Work. Contractor
shall be as fully responsible to the District for the acts and omissions of its
subcontractors and of persons either directly or indirectly employed by its
subcontractors, as Contractor is for acts and omissions of persons directly employed by
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Contractor. Nothing contained in these Contract Documents shall create any contractual
relationship between any subcontractor and the District.

b. The District reserves the right to Approve all subcontractors. The District’'s Approval of
any subcontractor under this Contract shall not in any way relieve Contractor of its
obligations in the Contract Documents.

c. Prior to substituting any subcontractor listed in the Bid Forms, Contractor must comply
with the requirements of the Subletting and Subcontracting Fair Practices Act pursuant
to California Public Contract Code section 4100 et seq.

ARTICLE 16 -PERMITS AND LICENSES

Permits and licenses necessary for prosecution of the Work shall be secured and paid for by
Contractor, unless otherwise specified in the Contract Documents.

a. Contractor shall obtain and pay for all other permits and licenses required for the Work,
including excavation permit and for plumbing, mechanical and electrical work and for
operations in or over public streets or right of way under jurisdiction of public agencies
other than the District.

b. The Contractor shall arrange and pay for all off-site inspection of the Work related to
permits and licenses, including certification, required by the specifications, drawings, or
by governing authorities, except for such off-site inspections delineated as the District's
responsibility pursuant to the Contract Documents.

c. Before Acceptance of the Project, the Contractor shall submit all licenses, permits,
certificates of inspection and required approvals to the District.

ARTICLE 17 -UTILITY USAGE

a. All temporary utilities, including but not limited to electricity, water, gas, and telephone,
used on the Work shall be furnished and paid for by Contractor. Contractor shall
Provide necessary temporary distribution systems, including meters, if necessary, from
distribution points to points on the Work where the utility is needed. Upon completion of
the Work, Contractor shall remove all temporary distribution systems.

b. Contractor shall provide necessary and adequate utilities and pay all costs for water,
electricity, gas, oil, and sewer charges required for completion of the Project.

c. All permanent meters Installed shall be listed in the Contractor's name until Project
Acceptance.

d. If the Contract is for construction in existing facilities, Contractor may, with prior written
Approval of the District, use the District’s existing utilities by compensating the District for
utilities used by Contractor.

ARTICLE 18 -INSPECTION FEES FOR PERMANENT UTILITIES

All inspection fees and other municipal charges for permanent utilities including, but not limited
to, sewer, electrical, phone, gas, water, and irrigation shall be paid for by the District. Contractor
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shall be responsible for arranging the payment of such fees, but inspection fees and other
municipal fees relating to permanent utilities shall be paid by the District. Contractor may either
request reimbursement from the District for such fees, or shall be responsible for arranging and
coordination with District for the payment of such fees.

ARTICLE 19 -TRENCHES

a. Trenches Five Feet or More in Depth. The Contractor shall submit to the District, in
advance of excavation, a detailed plan showing the design of shoring, bracing, sloping or
other provisions to be made for worker protection from the hazard of caving ground
during the excavation of any trench or trenches five feet or more in depth. If the plan
varies from shoring system standards, the plan shall be prepared by a registered civil or
structural engineer. The plan shall not be less effective than the shoring, bracing,
sloping, or other provisions of the Construction Safety Orders, as defined in the
California Code of Regulations.

b. Excavations Deeper than Four Feet. If work under this Contract involves digging
trenches or other excavation that extends deeper than four feet below the surface,
Contractor shall promptly, and before the following conditions are disturbed, notify the
District, in writing, of any:

1. Material that the Contractor believes may be material that is hazardous waste, as
defined in Section 25117 of the Health and Safety Code, that is required to be
removed to a Class |, Class Il, or Class Il disposal site in accordance with provisions
of existing law.

2. Subsurface or latent physical conditions at the site differing from those indicated.

3. Unknown physical conditions at the site of any unusual nature, different materially
from those ordinarily encountered and generally recognized as inherent in work of
the character provided for in the Contract.

The District shall promptly investigate the conditions, and if it finds that the conditions do
so materially differ, or do involve hazardous waste, and cause a decrease or increase in
Contractor’s cost of, or the time required for, performance of any part of the Work, shall
issue a change order under the procedures described in the Contract Documents.

In the event that a dispute arises between the District and the Contractor as to whether
the conditions materially differ, or involve hazardous waste, or cause a decrease or
increase in the Contractor’s cost of, or time required for, performance of any part of the
Work, the Contractor shall not be excused from any scheduled completion date provided
for by the Contract, but shall proceed with all Work to be performed under the Contract.
Contractor shall retain any and all rights provided either by contract or by law which
pertain to the resolution of disputes and protests between the parties.

ARTICLE 20 -REMOVAL OF HAZARDOUS MATERIALS

Should Contractor encounter material reasonably believed to be polychlorinated biphenyl (PCB)
or other toxic wastes and hazardous materials which have not been rendered harmless at the
Project site, the Contractor shall immediately stop work at the affected Project site and shall
report the condition to the District in writing. The District shall contract for any services required
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to directly remove and/or abate PCBs and other toxic wastes and hazardous materials, if
required by the Project site(s), and shall not require the Contractor to subcontract for such
services. The Work in the affected area shall not thereafter be resumed except by written
agreement of the District and Contractor.

ARTICLE 21 -SANITARY FACILITIES

Contractor shall provide sanitary temporary toilet buildings for the use of all workers. All toilets
shall comply with all applicable federal, state and local laws, codes, ordinances, and
regulations. Toilets shall be kept supplied with toilet paper and shall have workable door
fasteners. Toilets shall be serviced no less than once weekly and shall be present in a quantity
of not less than 1 per 20 workers as required by CAL-OSHA regulation. The toilets shall be
maintained in a sanitary condition at all times. Use of toilet facilities in the Work under
construction shall not be permitted. Any other Sanitary Facilities required by CAL-OSHA shall
be the responsibility of the Contractor.

ARTICLE 22 -AIR POLLUTION CONTROL

Contractor shall comply with all air pollution control rules, regulations, ordinances and statutes.
All containers of paint, thinner, curing compound, solvent or liquid asphalt shall be labeled to
indicate that the contents fully comply with the applicable material requirements.

ARTICLE 23 -COMPLIANCE WITH STATE STORM WATER PERMIT

a. Storm, surface, ground, nuisance, or other waters may be encountered at various times
during the Work. Contractor hereby acknowledges that it has investigated the risk
arising from such waters, has prepared its Bid accordingly, and assumes any and all
risks and liabilities arising therefrom.

b. Contractor shall keep itself and all subcontractors, staff, and employees fully informed of
and in compliance with all local, state and federal laws, rules and regulations that may
impact, or be implicated by the performance of the Work including, without limitation, all
applicable provisions of any relevant local ordinances regulating discharges of storm
water; the Federal Water Pollution Control Act (33 U.S.C. § 1251 et seq.); the California
Porter-Cologne Water Quality Control Act (Water Code § 13000 et seq.); and any and all
regulations, policies, or permits issued pursuant to any such authority. These include,
but are not limited to Los Angeles Regional Water Quality Control Order No. R4-2012-
0175 as amended by State Water Resources Control Board Order No. WQ 2015-0075,
State Water Resources Control Board Order No. 2009-0009-DWQ, as amended by
Order Nos. 2010-0014-DWQ and 2012-0006-DWQ, and any amendment or renewal
thereof (“Permit” or “Construction General Permit”).

c. Contractor shall comply with the lawful requirements of any municipality, drainage
district, or other local agency with jurisdiction over the location where the Work is to be
conducted, regarding discharges of storm water to separate storm drain systems or
watercourses.

d. Contractor shall be required to comply with all conditions of the State Water Resources
Control Board (“State Water Board”) National Pollutant Discharge Elimination System
General Permit for Waste Discharge Requirements for Discharges of Storm Water
Runoff Associated with Construction Activity (“Permit”) for all construction activity which
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results in the disturbance of in excess of one acre of total land area or which is part of a
larger common area of development or sale. Contractor shall be responsible for filing
the Notice of Intent and for obtaining the Permit. Contractor shall be solely responsible
for preparing and implementing a Storm Water Pollution Prevention Plan (“SWPPP”)
prior to initiating Work. In bidding on this Contract, it shall be Contractor’s responsibility
to evaluate the cost of procuring the Permit and preparing the SWPPP as well as
complying with the SWPPP and any necessary revision to the SWPPP. Contractor shall
comply with all requirements of the State Water Resources Control Board. Contractor
shall include all costs of compliance with specified requirements in the Contract amount.

e. Contractor shall file the Notice of Intent (“NOI”) and obtain coverage for the Project
under the Construction General Permit, if coverage is required. This may include filing
all necessary documentation including the Permit Registration Documents (“PRDs”)
through the Stormwater Multiple Applications and Report Tracking System (“SMARTS”);
preparing and implementing a Storm Water Pollution Prevention Plan (“SWPPP”) for the
Work site; implementing all other provisions, and monitoring and reporting requirements
required by the Construction General Permit; and providing a Qualified SWPPP
Developer (“QSD”) and Qualified SWPPP Practitioner (“QSP”), as necessary for all Work
site activities, including but not limited to preparation and submittal of all reports, plans,
inspections, and monitoring information in compliance with the Construction General
Permit. The District retains the right to develop its own documentation for the project
site, including but not limited to the SWPPP, and in the alternative may require
Contractor to adopt and implement portions of the District developed SWPPP. Specific
requirements for the Work site shall be set forth in the Special Conditions. Contractor
shall include all costs of compliance with specified requirements in the Contract amount.
Contractor shall provide copies of all reports and monitoring information to the District
Representative.

f.  Notwithstanding the above, before any PRDs, SWPPP, or other Construction General
Permit related document may be submitted to the State Water Resources Control Board
or implemented on the Work site, it must first be reviewed and approved by the District, if
requested. The District expressly reserves the right to procure coverage under the
Construction General Permit for the Work site if Contractor fails to draft satisfactory
PRDs or SWPPP or otherwise fails to proceed in a manner that complies with the
requirements of the Construction General Permit. The District additionally reserves the
right to hire additional contractors to maintain compliance at the Work site. Whether
Contractor has adequately maintained compliance with the Construction General Permit
shall be the District’'s sole determination. Any costs incurred by the District in procuring
coverage under the Construction General Permit, or drafting and/or implementing a
SWPPP for the Work site shall be paid by Contractor

g. Contractor shall comply with the lawful requirements of any applicable municipality, the
District, drainage district, and other local agencies regarding discharges of storm water
to separate storm drain system or other watercourses under their jurisdiction, including
applicable requirements in municipal storm water management programs.

h. Not used.

i. Failure to comply with the Permit is in violation of federal and state law. Contractor
hereby agrees to indemnify and hold harmless District, its officials, officers, agents,
employees and authorized volunteers from and against any and all claims, demands,
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losses or liabilities of any kind or nature which District, its officials, officers, agents,
employees and authorized volunteers may sustain or incur for noncompliance with the
Permit arising out of or in connection with the Project, except for liability resulting from
the sole established negligence, willful misconduct or active negligence of the District, its
officials, officers, agents, employees or authorized volunteers.

j- District reserves the right to defend any enforcement action or civil action brought
against the District for Contractor’s failure to comply with any applicable water quality
law, regulation, or policy. Contractor hereby agrees to be bound by, and to reimburse
District for the costs associated with, any enforcement action and/or settlement reached
between the District and any relevant enforcement entity.

k. District may seek damages from Contractor for delay in completing the Work in
accordance with the Contract Documents, caused by Contractor’s failure to comply with
the laws, regulations and policies described in this Article , or any other relevant water
quality law, regulation, or policy.

[. District may seek damages from Contractor for delay in completing the Contract in
accordance with the Contract Documents, caused by Contractor’s failure to comply with
the Permit.

ARTICLE 24 -CLEANING UP

a. Contractor at all times shall keep premises free from debris such as waste, rubbish, and
excess materials and equipment. Contractor shall not store debris under, in, or about
the premises. Upon completion of Work, Contractor shall clean the interior and exterior
of the building or improvement including fixtures, equipment, walls, floors, ceilings, roofs,
window sills and ledges, horizontal projections, and any areas where debris has
collected so surfaces are free from foreign material or discoloration. Contractor shall
clean and polish all glass, plumbing fixtures, and finish hardware and similar finish
surfaces and equipment and contractor shall also remove temporary fencing, barricades,
planking and construction toilet and similar temporary facilities from site. Contractor
shall also clean all buildings, asphalt and concrete areas to the degree necessary to
remove oil, grease, fuel, or other stains caused by Contractor operations or equipment.

b. Contractor shall fully clean up the site at the completion of the Work. If the Contractor
fails to immediately clean up at the completion of the Work, the District may do so and
the cost of such clean up shall be charged back to the Contractor.

ARTICLE 25 -LAYOUT AND FIELD ENGINEERING

All field engineering required for laying out the Work and establishing grades for earthwork
operations shall be furnished by the Contractor at its expense. Layout shall be done by a
registered civil engineer Approved by the District Representative. Any required “as-built”
drawings of the Work shall be prepared by the registered civil engineer.

ARTICLE 26 -EXCESSIVE NOISE

a. The Contractor shall use only such equipment on the work and in such state of repair so
that the emission of sound therefrom is within the noise tolerance level of that equipment
as established by CAL-OSHA.
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The Contractor shall comply with the most restrictive of the following: (1) local sound
control and noise level rules, regulations and ordinances and (2) the requirements
contained in these Contract Documents, including hours of operation requirements. No
internal combustion engine shall be operated on the Project without a muffler of the type
recommended by the manufacturer. Should any muffler or other control device sustain
damage or be determined to be ineffective or defective, the Contractor shall promptly
remove the equipment and shall not return said equipment to the job until the device is
repaired or replaced. Said noise and vibration level requirements shall apply to all
equipment on the job or related to the job, including but not limited to, trucks, transit
mixers or transit equipment that may or may not be owned by the Contractor.

ARTICLE 27 -TESTS AND INSPECTIONS

a.

If the Contract Documents, the District Representative, or any instructions, laws,
ordinances, or public authority require any part of the Work to be tested or Approved,
Contractor shall provide the District Representative at least two (2) working days’ notice
of its readiness for observation or inspection. If inspection is by a public authority other
than the District, Contractor shall promptly inform the District of the date fixed for such
inspection.  Required certificates of inspection (or similar) shall be secured by
Contractor. Costs for District testing and District inspection shall be paid by the District.
Costs of tests for Work found not to be in compliance shall be paid by the Contractor.

If any Work is done or covered up without the required testing or Approval, the
Contractor shall uncover or deconstruct the Work, and the Work shall be redone after
completion of the testing at the Contractor’s cost in compliance with the Contract
Documents.

Where inspection and testing are to be conducted by an independent laboratory or
agency, materials or samples of materials to be inspected or tested shall be selected by
such laboratory or agency, or by the District, and not by Contractor. All tests or
inspections of materials shall be made in accordance with the commonly recognized
standards of national organizations.

In advance of manufacture of materials to be supplied by Contractor which must be
tested or inspected, Contractor shall notify the District so that the District may arrange
for testing at the source of supply. Any materials which have not satisfactorily passed
such testing and inspection shall not be incorporated into the Work.

If the manufacture of materials to be inspected or tested will occur in a plant or location
outside the geographic limits of District, the Contractor shall pay for any excessive or
unusual costs associated with such testing or inspection, including but not limited to
excessive travel time, standby time and required lodging.

Reexamination of Work may be ordered by the District. If so ordered, Work must be
uncovered or deconstructed by Contractor. If Work is found to be in accordance with the
Contract Documents, the District shall pay the costs of reexamination and
reconstruction. If such Work is found not to be in accordance with the Contract
Documents, Contractor shall pay all costs.
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ARTICLE 28 -PROTECTION OF WORK AND PROPERTY

a. The Contractor shall be responsible for all damages to persons or property that occur as
a result of the Work. Contractor shall be responsible for the proper care and protection
of all materials delivered and Work performed until completion and final Acceptance by
the District. All Work shall be solely at the Contractor’s risk. Contractor shall adequately
protect adjacent property from settlement or loss of lateral support as necessary.
Contractor shall comply with all applicable safety laws and building codes to prevent
accidents or injury to persons on, about, or adjacent to the Project site where Work is
being performed. Contractor shall erect and properly maintain at all times, as required by
field conditions and progress of work, all necessary safeguards, signs, barriers, lights,
and watchmen for protection of workers and the public, and shall post danger signs
warning against hazards created in the course of construction.

b. In an emergency affecting safety of life or of work or of adjoining property, Contractor,
without special instruction or authorization from the District Representative, is hereby
permitted to act to prevent such threatened loss or injury; and Contractor shall so act,
without appeal, if so authorized or instructed by the District Representative or the
District. Any compensation claimed by Contractor on account of emergency work shall
be determined by and agreed upon by the District and the Contractor.

c. Contractor shall provide such heat, covering, and enclosures as are necessary to protect
all Work, materials, equipment, appliances, and tools against damage by weather
conditions.

d. Contractor shall take adequate precautions to protect existing sidewalks, curbs,
pavements, utilities, and other adjoining property and structures, and to avoid damage
thereto, and Contractor shall repair any damage thereto caused by the Work operations.
Contractor shall:

1. Enclose working area with a substantial barricade, and arrange work to cause
minimum amount of inconvenience and danger to the public.

2. Provide substantial barricades around any shrubs or trees indicated to be preserved.

3. Deliver materials to the Project site over a route designated by the District
Representative.

4. Provide any and all dust control required and follow the Applicable air quality
regulations as appropriate. If the Contractor does not comply, the District shall have
the immediate authority to provide dust control and deduct the cost from payments to
the Contractor.

5. Confine Contractor's apparatus, the storage of materials, and the operations of its
workers to limits required by law, ordinances, permits, or directions of the District
Representative. Contractor shall not unreasonably encumber the Project site with its
materials.

6. Take care to prevent disturbing or covering any survey markers, monuments, or
other devices marking property boundaries or corners. If such markers are disturbed
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by accident, they shall be replaced by an approved civil engineer or land surveyor, at
no cost to the District.

ARTICLE 29 -CONTRACTORS MEANS AND METHODS

Contractor is solely responsible for the means and methods utilized to Perform the Work. In no
case shall the Contractor's means and methods deviate from commonly used industry
standards.

ARTICLE 30 -AUTHORIZED REPRESENTATIVES

The District shall designate representatives, who shall have the right to be present at the Project
site at all times. The District may designate an inspector who shall have the right to observe all
of the Contractor's Work. The inspector is not authorized to make changes in the Contract
Documents. The inspector shall not be responsible for the Contractor’s failure to carry out the
Work in accordance with the Contract Documents. Contractor shall provide safe and proper
facilities for such access.

ARTICLE 31 -HOURS OF WORK

a. Eight (8) hours of work shall constitute a legal day’s work. The Contractor and each
subcontractor shall forfeit, as penalty to the District, twenty-five dollars ($25) for each
worker employed in the execution of Work by the Contractor or any subcontractor for
each day during which such worker is required or permitted to work more than eight (8)
hours in any one day and forty (40) hours in any week in violation of the provisions of the
Labor Code, and in particular, Section 1810 to Section 1815, except as provided in
Labor Code Section 1815.

b. Work shall be accomplished on a regularly scheduled eight (8) hour per day work shift
basis, Monday through Friday, when school is not in session, between the hours of 7:00
a.m. and 5:00 p.m. With permission, and at no additional cost to the District, Saturday
work between the hours of 7:30 a.m. and 4:00 p.m. may be arranged. If the project
should extend to when school is in session, all work Monday through Friday shall be
done in the afternoon and evening after school hours, at no additional cost to the District,
at times agreed to by the District.

c. It shall be unlawful for any person to operate, permit, use, or cause to operate any of the
following at the Project site, other than between the hours of 7:00 a.m. to 5:00 p.m.,
Monday through Friday, with no Work allowed on District-observed holidays, unless
otherwise Approved by the District Representative:

Powered Vehicles

Construction Equipment
Loading and Unloading Vehicles
Domestic Power Tools

PO~
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ARTICLE 32 -PAYROLL RECORDS

a.

Pursuant to Labor Code Section 1776, the Contractor and each subcontractor shall
maintain weekly certified payroll records showing the name, address, social security
number, work classification, straight time and overtime hours paid each day and week,
and the actual per diem wages paid to each journeyman, apprentice, worker or other
employee employed in connection with the work. Contractor shall certify under penalty
of perjury that records maintained and submitted by Contractor are true and accurate.
Contractor shall also require subcontractor(s) to certify weekly payroll records under
penalty of perjury.

In accordance with Labor Code section 1771.4, the Contractor and each subcontractor
shall furnish the certified payroll records directly to the Department of Industrial Relations
(“DIR”) on a weekly basis and in the format prescribed by the DIR, which may include
electronic submission. Contractor shall comply with all requirements and regulations
from the DIR relating to labor compliance monitoring and enforcement.

The payroll records described herein shall be certified and submitted by the Contractor
at a time designated by the District. The Contractor shall also provide the following:

1. A certified copy of the employee’s payroll records shall be made available for
inspection or furnished to such employee or his or her authorized representative on
request.

2. A certified copy of all payroll records described herein shall be made available for
inspection or furnished upon request of the DIR.

Unless submitted electronically, the certified payroll records shall be on forms provided
by the Division of Labor Standards Enforcement (“DLSE”) of the DIR or shall contain the
same information as the forms provided by the DLSE.

Any copy of records made available for inspection and furnished upon request to the
public shall be marked or obliterated in such a manner as to prevent disclosure of an
individual’s name, address, and social security number. The name and address of the
Contractor or any subcontractor shall not be marked or obliterated.

In the event of noncompliance with the requirements of this Section, the Contractor shall
have ten (10) days in which to comply subsequent to receipt of written notice specifying
any item or actions necessary to ensure compliance with this section. Should
noncompliance still be evident after such ten (10) day period, the Contractor shall, as a
penalty to the District, forfeit Twenty-five Dollars ($25.00) for each day, or portion
thereof, for each worker until strict compliance is effectuated. Upon the request of the
DIR, such penalties shall be withheld from contract payments.

ARTICLE 33 -PREVAILING RATES OF WAGES

a.

The Contractor is aware of the requirements of Labor Code Sections 1720 et seq. and
1770 et seq., as well as California Code of Regulations, Title 8, Section 16000 et seq.
(“Prevailing Wage Laws”), which require the payment of prevailing wage rates and the
performance of other requirements on certain “public works” and “maintenance” projects.
Since this Project involves an applicable “public works” or “maintenance” project, as
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defined by the Prevailing Wage Laws, and since the total compensation is $1,000 or
more, Contractor agrees to fully comply with such Prevailing Wage Laws. The
Contractor shall obtain a copy of the prevailing rates of per diem wages at the
commencement of this Agreement from the website of the Division of Labor Statistics
and Research of the Department of Industrial Relations located at www.dir.ca.gov/dIsr/.
In the alternative, the Contractor may view a copy of the prevailing rates of per diem
wages at the District. Contractor shall make copies of the prevailing rates of per diem
wages for each craft, classification or type of worker needed to perform work on the
Project available to interested parties upon request, and shall post copies at the
Contractor’s principal place of business and at the Project site. Contractor shall defend,
indemnify and hold the District, its elected officials, officers, employees and agents free
and harmless from any claims, liabilities, costs, penalties or interest arising out of any
failure or allege failure to comply with the Prevailing Wage Laws.

b. The Contractor and each subcontractor shall forfeit as a penalty to the District not more
than fifty dollars ($200) for each calendar day, or portion thereof, for each worker paid
less than the stipulated prevailing wage rate for any work done by him, or by any
subcontract under him, in violation of the provisions of the Labor Code. The difference
between such stipulated prevailing wage rate and the amount paid to each worker for
each calendar day or portion thereof for which each worker was paid less than the
stipulated prevailing wage rate shall be paid to each worker by the Contractor.

c. Contractor shall post, at appropriate conspicuous points on the Project site, a schedule
showing all determined general prevailing wage rates and all authorized deductions, if
any, from unpaid wages actually earned.

ARTICLE 34 -PUBLIC WORKS CONTRACTOR REGISTRATION

Pursuant to Labor Code Sections 1725.5 and 1771.1, Contractor and its subcontractors must be
registered with the Department of Industrial Relations at the time of the bid. By entering into this
Contract, Contractor represents that it is aware of the registration requirement and is currently
registered with the DIR. Contractor shall maintain a current registration for the duration of the
Project. Contractor shall further include the requirements of Labor Code sections 1725.5 and
1771.1 in any subcontract and ensure that all subcontractors are registered at the time this
Contract is entered into and maintain registration for the duration of the Project.

ARTICLE 35 -EMPLOYMENT OF APPRENTICES

a. Contractor and all subcontractors shall comply with the requirements of Labor Code
Sections 1777.5 and 1777.6 in the employment of apprentices.

b. Information relative to apprenticeship standards, wage schedules, and other
requirements may be obtained from the Director of Industrial Relations, the Administrator
of Apprenticeships, San Francisco, California, or from the Division of Apprenticeship
Standards and its branch offices.

c. Knowing violations of Labor Code Section 1777.5 will result in forfeiture not to exceed
one hundred dollars ($100) for each calendar day of non-compliance pursuant to Labor
Code Section 1777.7.

d. The responsibility for compliance with this Article shall rest upon the Contractor.
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ARTICLE 36 -NONDISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY

Pursuant to Labor Code Section 1735 and other applicable provisions of law, the Contractor and
its subcontractors shall not discriminate against any employee or applicant for employment
because of race, religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, genetic information, marital status, sex, gender, gender identity,
gender expression, age, sexual orientation, or military and veteran status of any person on this
Project. The Contractor will take affirmative action to insure that employees are treated during
employment or training without regard to their race, religious creed, color, national origin,
ancestry, physical disability, mental disability, medical condition, genetic information, marital
status, sex, gender, gender identity, gender expression, age, sexual orientation, or military and
veteran status.

ARTICLE 37 -DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS

Contractors or subcontractors may not perform work on a public works project with a
subcontractor who is ineligible to perform work on a public project pursuant to Labor Code
Section 1777.1 or 1777.7. Any contract on a public works project entered into between a
contractor and a debarred subcontractor is barred as a matter of law. A debarred subcontractor
may not receive any public money for performing work as a subcontractor on a public works
contract. Any public money that is paid, or may have been paid to a debarred subcontractor by
a contractor on the project shall be returned to the District. The Contractor shall be responsible
for the payment of wages to workers of a debarred subcontractor who has been allowed to work
on the project.

ARTICLE 38 -LABOR/EMPLOYMENT SAFETY

The Contractor shall maintain emergency first aid treatment for its employees which complies
with the Federal Occupational Safety and Health Act of 1970 (29 U.S.C. § 651 et seq.), and
California Code of Regulations, Title 8, Industrial Relations Division 1, Department of Industrial
Relations, Chapter 4.

ARTICLE 39 -WORKERS’ COMPENSATION INSURANCE

The Contractor shall Provide, during the life of this Contract, workers’ compensation insurance
for all of the employees engaged in Work under this Contract, on or at the Project site, and, in
case any of sublet Work, the Contractor shall require the subcontractor similarly to provide
workers’ compensation insurance for all the latter's employees as prescribed by State law. Any
class of employee or employees not covered by a subcontractor’s insurance shall be covered by
the Contractor's insurance. In case any class of employees engaged in work under this
Contract, on or at the Project site, is not protected under the Workers’ Compensation Statutes,
the Contractor shall provide or shall cause a subcontractor to provide, adequate insurance
coverage for the protection of such employees not otherwise protected. The Contractor is
required to secure payment of compensation to its employees in accordance with the provisions
of Section 3700 of the Labor Code. The Contractor shall file with the District certificates of its
insurance protecting workers. Company or companies providing insurance coverage shall be
acceptable to the District, if in the form and coverage as set forth in the Contract Documents.
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ARTICLE 40 -EMPLOYER’S LIABILITY INSURANCE

Contractor shall provide during the life of this Contract, Employer’s Liability Insurance, including
Occupational Disease, in the amount of, at least, one million dollars ($1,000,000.00) per person
per accident. Contractor shall provide District with a certificate of Employer’s Liability Insurance.
Such insurance shall comply with the provisions of the Contract Documents. The policy shall be
endorsed, if applicable, to provide a Borrowed Servant/Alternate Employer Endorsement and
contain a Waiver of Subrogation in favor of the District.

ARTICLE 41 -COMMERCIAL GENERAL LIABILITY INSURANCE

a. Contractor shall procure and maintain during the life of this Contract and for such other
period as may be required herein, at its sole expense, Commercial General Liability
insurance coverage, including but not limited to, premises liability, contractual liability,
products/completed operations if applicable, personal and advertising injury — which may
arise from or out of Contractor’s operations, use, and management of the Project site, or
the performance of its obligations hereunder. Policy limits shall not be less than
$1,000,000 per occurrence for bodily injury, personal injury and property damage. |If
Commercial General Liability Insurance or other form with a general aggregate limit is
used, either the general aggregate limit shall apply separately to this project/location or
the general aggregate limit shall be twice the required occurrence limit.

b. Such policy shall comply with all the requirements of this Article and Article 42. The limits
set forth herein shall apply separately to each insured against whom claims are made or
suits are brought, except with respect to the limits of liability. Further the limits set forth
herein shall not be construed to relieve the Contractor from liability in excess of such
coverage, nor shall it limit Contractor’s indemnification obligations to the District, and
shall not preclude the District from taking such other actions available to the District
under other provisions of the Contract Documents or law.

c. Contractor shall make certain that any and all subcontractors hired by Contractor are
insured in accordance with this Contract. If any subcontractor's coverage does not
comply with the foregoing provisions, Contractor shall indemnify and hold the District
harmless from any damage, loss, cost, or expense, including attorneys’ fees, incurred by
the District as a result thereof.

d. All general liability policies provided pursuant to the provisions of this Article shall comply
with the provisions of the Contract Documents.

e. All general liability policies shall be written to apply to all bodily injury, including death,
property damage, personal injury, owned and non-owned equipment, blanket contractual
liability, completed operations liability, explosion, collapse, under-ground excavation,
removal of lateral support, and other covered loss, however occasioned, occurring
during the policy term, and shall specifically insure the performance by Contractor of that
part of the indemnification contained in these General Conditions, relating to liability for
injury to or death of persons and damage to property. If the coverage contains one or
more aggregate limits, a minimum of 50% of any such aggregate limit must remain
available at all times; if over 50% of any aggregate limit has been paid or reserved, the
District may require additional coverage to be purchased by Contractor to restore the
required limits. Contractor may combine primary, umbrella, and as broad as possible
excess liability coverage to achieve the total limits indicated above. Any umbrella or
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excess liability policy shall include the additional insured endorsement described in the
Contract Documents.

ARTICLE 42 -AUTOMOBILE LIABILITY INSURANCE

Contractor shall take out and maintain at all times during the term of this Contract Automobile
Liability Insurance in the amount of, at least, one million dollars ($1,000,000). Such insurance
shall provide coverage for bodily injury and property damage including coverage for non-owned
and hired vehicles, in a form and with insurance companies acceptable to the District. Such
insurance shall comply with the provisions of Article 42 below.

ARTICLE 43 -BUILDER’S RISK [“ALL RISK”]

a. It is the Contractor’s responsibility to maintain or cause to be maintained Builder’'s Risk
(“All Risk”) extended coverage insurance on all work, material, equipment, appliances,
tools, and structures which are a part of the Contract and subject to loss or damage by
fire, and vandalism and malicious mischief, in an amount to cover 100% of the
replacement cost. The District accepts no responsibility until the Contract is formally
accepted by the Governing Board for the work. The Contractor is required to file with the
District a certificate evidencing fire insurance coverage.

b. Provide insurance coverage on completed value form, all-risk or special causes of loss
coverage.

1. Insurance policies shall be so conditioned as to cover the performance of any extra
work performed under the Contract.

2. Coverage shall include all materials stored on site and in transit.
3. Coverage shall include Contractor’s tools and equipment.
4. Insurance shall include boiler, machinery and material hoist coverage.
c. Such insurance shall comply with the provisions of the Contract Documents.
ARTICLE 44 -FORM AND PROOF OF CARRIAGE OF INSURANCE

a. Any insurance carrier providing insurance coverage required by the Contract Documents
shall be admitted to and authorized to do business in the State of California unless
waived, in writing, by the District Risk Manager. Carrier(s) shall have an A.M. Best
rating of not less than an A:VIIl. Insurance deductibles or self-insured retentions must
be declared by the Contractor, and such deductibles and retentions shall have the prior
written consent from the District. At the election of the District the Contractor shall either
1) reduce or eliminate such deductibles or self-insured retentions, or 2) procure a bond
which guarantees payment of losses and related investigations, claims administration,
and defense costs and expenses.

b. Contractor shall cause its insurance carrier(s) to furnish the District with either 1) a
properly executed original Certificates(s) of Insurance and certified original copies of
Endorsements effecting coverage as required herein, or 2) if requested to do so in
writing by the District Risk Manager, provide original Certified copies of policies including
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all Endorsements and all attachments thereto, showing such insurance is in full force
and effect. The District, its directors and officers, employees, agents or representatives
are named as Additional Insureds and Provide a Waiver of Subrogation in favor of those
parties. Further, said Certificates(s) and policies of insurance shall contain the covenant
of the insurance carrier(s) that shall provide no less than thirty (30) days written notice
be given to the District prior to any material modification or cancellation of such
insurance. In the event of a material modification or cancellation of coverage, the
District may terminate or Stop Work pursuant to the Contract Documents, unless the
District receives, prior to such effective date, another properly executed original
Certificate of Insurance and original copies of endorsements or certified original policies,
including all endorsements and attachments thereto evidencing coverages set forth
herein and the insurance required herein is in full force and effect. Contractor shall not
take possession, or use the Project site, or commence operations under this Agreement
until the District has been furnished original Certificate(s) of Insurance and certified
original copies of Endorsements or policies of insurance including all Endorsements and
any and all other attachments as required in this Section. The original Endorsements for
each policy and the Certificate of Insurance shall be signed by an individual authorized
by the insurance carrier to do so on its behalf.

It is understood and agreed to by the parties hereto and the insurance company(s), that
the Certificate(s) of Insurance and policies shall so covenant and shall be construed as
primary, and the District’'s insurance and/or deductibles and/or self-insured retentions or
self-insured programs shall not be construed as contributory.

The District reserves the right to adjust the monetary limits of insurance coverage’s
during the term of this Contract including any extension thereof-if in the District's
reasonable judgment, the amount or type of insurance carried by the Contractor
becomes inadequate.

Contractor shall pass down the insurance obligations contained herein to all tiers of sub-
contractors working under this Contract.

ARTICLE 45 -INSURANCE AND BOND REQUIREMENTS

a.

Insurance Requirements. Contractor shall procure and maintain, at Contractor's own
expense, the following insurance coverages during the term of the Contract:

"All Risk" property insurance, including builder's risk, excluding the perils of earthquake
and flood, covering the full replacement cost of the work that names Rosemead School
District as "loss payee" as its interests may appear. Such insurance shall cover all
materials stored on site and Contractor’s tools and equipment.

Commercial General Liability Insurance (equivalent in form to Insurance Services Office,
Inc. (ISO) form CG 00 01 11 85 or CG 00 01 10 93) in an amount not less than
$1,000,000 per occurrence and $2,000,000 general aggregate.

Commercial Automobile Liability Insurance (equivalent in form to ISO form CA 00 01 06
92) covering Symbol 1 (any auto) in an amount not less than $1,000,000 combined
single limit.
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Workers Compensation Insurance as required by the California Labor Code and
Employer’'s Liability Insurance in an amount not less than $1,000,000 per
accident/disease.

Professional Liability or Errors and Omissions Liability Insurance in an amount not less
than $1,000,000 per claim.

Bond Requirements. Contractor shall provide to District:

Bid Bond equal to 10% of the Performance Bond amount.

Payment Bond (Material and Labor Bond) to satisfy claims of material suppliers and
mechanics and laborers employed by the Contractor in connection with this Contract.
This bond shall be maintained by Contractor in full force and effect for the period
prescribed by operation of law.

Performance Bond guaranteeing faithful performance of all work within the time and
manner prescribed, free from original or developed defects. The Surety’s obligations
under the Performance Bond shall continue so long as any obligation of Contractor
remains. Nothing herein shall limit the District’s rights or the Contractor’'s or Surety’s
obligations under the Contract, including, but not limited to, California Code of Civil
Procedure Section 337.15.

ARTICLE 46 -INSURANCE DOCUMENTATION AND SECURITY REQUIREMENTS.

a.

The insurance required herein shall be placed with insurers admitted to do business in
the State of California or non-admitted but authorized by the State of California (List of
Eligible Surplus Lines Insurers (LESLI)) and with a rating of or equivalent to an A:VIII by
A.M. Best Company.

The bonds required herein shall be placed with surety companies on the U.S.
Department of Treasury’s List of Approved Sureties.

General Coverage Endorsements Required.

Additional insured endorsements. The general liability insurance policy must be
endorsed with an additional insured endorsement (on a form equivalent to ISO form CG
2010 11 85 or CG 20 26 11 85) naming Rosemead School District, its trustees,
employees, and agents as additional insured. The policy must be endorsed to provide
that any failure by the Contractor to comply with the reporting provisions of the policy
shall not affect the coverage afforded to the District, its trustees, employees, and agents.

Notice of policy changes or cancellation. Each insurance policy shall be endorsed to
state that policy shall not be suspended, voided, materially changed (except by reason
of limit reduction due to paid claims), or canceled by either party except after thirty (30)
days prior written notice (or except after ten (10) days written notice for nonpayment of
premium only) to the District.

Primary, non-contributing coverage. Each insurance policy shall be endorsed to state
that coverage shall apply on a primary, noncontributing basis in relation to any insurance
or self-insurance, primary or excess, maintained by or available to the District, its
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boards, officials, employees, or agents. Similarly, each insurance policy shall be
endorsed to state that coverage maintained by District shall be excess to and shall not
contribute to insurance or self-insurance maintained by the Contractor.

g. Severability of interests. A severability of interest endorsement, which provides
Contractor’s insurance shall apply separately to each insured against whom claim is
made or suit is brought, except with respect to the limits of the insurer's liability.

h. Waivers of subrogation. Each workers’ compensation and general liability insurance
policy shall be endorsed to state that the insurance company waives it rights of
subrogation against Rosemead School District, its trustees, employees, and agents.

i. Delivery of Certificates and Endorsements. Prior to the start of performance, Contractor
shall deliver to District certificates of insurance and the endorsements for approval as to
sufficiency and form. In addition, Consultant shall, within thirty (30) days prior to
expiration of the insurance, furnish to District certificates of insurance and endorsements
evidencing renewal of the insurance. District reserves the right to require complete
certified copies of all policies of Contractor at any time. District may, at its discretion,
require additional coverage or additional limits based upon the nature of the services
provided.

j- Claims-made Acceptability. “Claims-made” policies for other than professional liability,
or errors and omissions liability policies are not acceptable unless the District determines
that “Occurrence” policies are not available in the market for the risk being insured. If a
“Claims-made” policy is accepted, it must provide for a pre-paid extended reporting
period endorsement (ERPE) of not less than one hundred eighty (180) days. In lieu of
the prepaid ERPE, contractor shall warrant that it will maintain continuous, equivalent
coverage at least three years after contract completion. Also, if a claims-made policy is
utilized, its prior acts date must be at least as early as the first date of business by the
Contractor with the District.

k. Insurance Requirements for Subcontractors. If subcontractors are permitted under this
Contract, Contractor shall include Article 1 and 2 in its agreements with subcontractors
and shall forward to District all required documentation.

I.  Self-Insurance, Self-Insured Retentions, Deductibles. Any self-insurance program, self-
insured retention, or deductible must be separately approved in writing by the Associate
Superintendent of Business Services or designee and shall protect District, its trustees,
employees and agents in the same manner and to the same extent as they would have
been protected had the policy or policies not contained retention or deductible
provisions.

m. The coverage and limits required hereunder shall not in any way limit the liability of the
Contractor nor are the insurance requirements herein intended to represent adequate or
sufficient coverage for the Contractor’s risks hereunder.

n. The District reserves the right to adjust the monetary limits of insurance coverage’s
during the term of this Contract including any extension thereof-if in the District’s
reasonable judgment, the amount or type of insurance carried by the Contractor
becomes inadequate.
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ARTICLE 47 -TIME FOR COMPLETION AND LIQUIDATED DAMAGES

a. Time for Completion/Liquidated Damages. Work shall be commenced within ten (10)
days of the date stated in the District’'s Notice to Proceed and shall be completed by
Contractor in the time specified in the Contract Documents. The District is under no
obligation to consider early completion of the Project; and the Contract completion date
shall not be amended by the District's receipt or acceptance of the Contractor’s
proposed earlier completion date. Furthermore, Contractor shall not, under any
circumstances, receive additional compensation from the District (including but not
limited to indirect, general, administrative or other forms of overhead costs) for the
period between the time of earlier completion proposed by the Contractor and the
Contract completion date. If the Work is not completed as stated in the Contract
Documents, it is understood that the District will suffer damage. In accordance with
Government Code section 53069.85, being impractical and infeasible to determine the
amount of actual damage, it is agreed that Contractor shall pay to the District as fixed
and liquidated damages, and not as a penalty, the sum stipulated in the Contract for
each day of delay until the Work is fully completed. Contractor and its surety shall be
liable for any liquidated damages. Any money due or to become due the Contractor may
be retained to cover liquidated damages.

b. Inclement Weather. Contractor shall abide by the District Representative’s
determination of what constitutes inclement weather. Time extensions for inclement
weather shall only be granted when the Work stopped during inclement weather is on
the critical path of the Project schedule.

c. Extension of Time. Contractor shall not be charged liquidated damages because of any
delays in completion of the Work due to unforeseeable causes beyond the control and
without the fault or negligence of Contractor (or its subcontractors or suppliers).
Contractor shall within five (5) Days of identifying any such delay notify the District in
writing of causes of delay. The District shall ascertain the facts and extent of delay and
grant extension of time for completing the Work when, in its judgment, the facts justify
such an extension. Time extensions to the Project shall be requested by the Contractor
as they occur and without delay. No delay claims shall be permitted unless the event or
occurrence delays the completion of the Project beyond the Contract completion date.

d. No Damages for Reasonable Delay. The District’s liability to Contractor for delays for
which the District is responsible shall be limited to only an extension of time unless such
delays were unreasonable under the circumstances. In no case shall the District be
liable for any costs which are borne by the Contractor in the regular course of business,
including, but not limited to, home office overhead and other ongoing costs. Damages
caused by unreasonable District delay, including delays caused by items that are the
responsibility of the District pursuant to Government Code section 4215, shall be based
on actual costs only, no proportions or formulas shall be used to calculate any delay
damages.

ARTICLE 48 -COST BREAKDOWN AND PERIODIC ESTIMATES
Contractor shall furnish on forms Approved by the District:

a. Within ten (10) Days of award of the Contract a detailed estimate giving a complete
breakdown of the Contract price.
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b. A monthly itemized estimate of Work done for the purpose of making progress
payments. In order for the District to consider and evaluate each progress payment
application, the Contractor shall submit a detailed measurement of Work performed and
a progress estimate of the value thereof before the tenth (10th) Day of the following
month.

c. Contractor shall submit, with each of its payment requests, an adjusted list of actual
quantities, verified by the District Representative, for unit price items listed, if any, in the
Bid Form.

d. Following the District’'s Acceptance of the Work, the Contractor shall submit to the
District a written statement of the final quantities of unit price items for inclusion in the
final payment request.

e. The District shall have the right to adjust any estimate of quantity and to subsequently
correct any error made in any estimate for payment.

Contractor shall certify under penalty of perjury, that all cost breakdowns and periodic estimates
accurately reflect the Work on the Project.

ARTICLE 49 -MOBILIZATION

a. When a bid item is included in the Bid Form for mobilization, the costs of Work in
advance of construction operations and not directly attributable to any specific bid item
will be included in the progress estimate (“Initial Mobilization”). When no bid item is
provided for “Initial Mobilization,” payment for such costs will be deemed to be included
in the other items of the Work.

b. Payment for Initial Mobilization based on the lump sum provided in the Bid Form, which
shall constitute full compensation for all such Work. No payment for Initial Mobilization
will be made until all of the listed items have been completed to the satisfaction of the
District Representative. The scope of the Work included under Initial Mobilization shall
include, but shall not be limited to, the following principal items:

1. Obtaining and paying for all bonds, insurance, and permits.

2. Moving on to the Project site of all Contractor’s plant and equipment required for first
month’s operations.

3. Installing temporary construction power, wiring, and lighting facilities.

4. Establishing fire protection system.

5. Developing and installing a construction water supply.

6. Providing and maintaining the field office trailers for the Contractor and the District
Representative, complete, with all specified furnishings and utility services including

telephones, telephone appurtenances, computer and printer, and copying machine.

7. Providing on-site communication facilities for the Owner and the District
Representative, including telephones, radio pagers, and fax machines.
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8. Providing on-site sanitary facilities and potable water facilities as specified per Cal-
OSHA and these Contract Documents.

9. Furnishing, installing, and maintaining all storage buildings or sheds required for
temporary storage of products, equipment, or materials that have not yet been
installed in the Work. All such storage shall meet manufacturer’s specified storage
requirements, and the specific provisions of the specifications, including temperature
and humidity control, if recommended by the manufacturer, and for all security.

10. Arranging for and erection of Contractor’s work and storage yard.

11. Posting all OSHA required notices and establishment of safety programs per Cal-
OSHA.

12. Full-time presence of Contractor’s superintendent at the job site as required herein.
13. Submittal of Construction Schedule as required by the Contract Documents.
ARTICLE 50 -PAYMENTS

a. The District shall make monthly progress payments following receipt of undisputed and
properly submitted payment requests. Contractor shall be paid a sum equal to ninety-
five percent (95%) of the value of Work performed up to the last day of the previous
month, less the aggregate of previous payments. Notwithstanding the foregoing,
Contractor shall not be entitled to payment for work so long as any lawful or proper
direction concerning the Work or any portion thereof given by the District, District’s
Representative, or the Architect shall remain uncomplied with.

b. The Contractor shall, after the full completion of the Work, submit a final payment
application. All prior progress estimates shall be subject to correction in the final
estimate and payment.

c. Unless otherwise required by law, the final payment of ten percent (5%) of the value of
the Work, if unencumbered, shall be paid no later than sixty (60) Days after the date of
recordation of the Notice of Completion.

d. Acceptance by Contractor of the final payment shall constitute a waiver of all claims
against the District arising from this Contract.

e. Payments to the Contractor shall not be construed to be an acceptance of any defective
work or improper materials, or to relieve the Contractor of its obligations under the
Contract Documents.

f. The Contractor shall submit with each payment request the Contractor's conditional
waiver of lien for the entire amount covered by such payment request, as well as a valid
unconditional waiver of lien from the Contractor and all subcontractors and materialmen
for all work and materials included in any prior invoices. Waivers of lien shall be in the
forms prescribed by California Civil Code Section 3262. Prior to final payment by the
District, the Contractor shall submit a final waiver of lien for the Contractor's work,
together with releases of lien from any subcontractor or materialmen.
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ARTICLE 51 -PAYMENTS WITHHELD AND BACK CHARGES
In addition to amounts which the District may retain under other provisions of the Contract
Documents the District may withhold payments due to Contractor as may be necessary to
cover:

a. Stop Notice Claims.

b. Defective Work not remedied.

c. Failure of Contractor to make proper payments to its subcontractors or suppliers.

d. Completion of the Contract if there exists a reasonable doubt that the Work can be
completed for balance then unpaid.

e. Damage to another contractor or third party.

f.  Amounts which may be due the District for claims against Contractor.

g. Failure of Contractor to keep the record (“as-built”) drawings up to date.

h. Failure to provide updates on the construction schedule.

i. Site cleanup.

j- Failure of the Contractor to comply with requirements of the Contract Documents.
k. Liquated damages.

[.  Legally permitted penalties.

Upon completion of the Contract, the District will reduce the final Contract amount to reflect
costs charged to the Contractor, back charges or payments withheld pursuant to the Contract
Documents.

ARTICLE 52 -SECURITIES FOR MONEY WITHHELD

Pursuant to Section 22300 of the Public Contract Code of the State of California, Contractor
may request the District to make retention payments directly to an escrow agent or may
substitute securities for any money withheld by the District to ensure performance under the
Contract. At the request and expense of Contractor, securities equivalent to the amount
withheld shall be deposited with the District or with a state or federally chartered bank as the
escrow agent who shall return such securities to Contractor upon satisfactory completion of the
Contract. Deposit of securities with an escrow agent shall be subject to a written agreement
substantially in the form provided in Section 22300 of the Public Contract Code.

ARTICLE 53 -CHANGES AND EXTRA WORK

a. Owner Initiated Change. The District, without invalidating the Contract, may order
changes in the Work consisting of additions, deletions or other revisions, the Contract
amount and Contract time being adjusted accordingly. All such changes in the Work
shall be authorized by written Change Order, and shall be performed under the
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applicable conditions of the Contract Documents. A Change Order signed by the
Contractor indicates the Contractor’'s agreement therewith, including any adjustment in
the Contract amount or the Contract time, and the full and final settlement of all costs
(direct, indirect and overhead) related to the Work authorized by the Change Order.

1. The Contractor must submit a complete cost proposal, including any change in the
Contract time, within seven (7) Days after receipt of a scope of a proposed Change
Order, unless the District requests that proposals be submitted in less than seven (7)
Days.

b. Contractor Initiated Change. The Contractor must give written notice to the District
Representative of a proposed Change Order required for compliance with the Contract
Documents within seven (7) Days of discovery of the facts giving rise to the proposed
change order.

c. Contract Price Adjustment.

1. All claims for additional compensation to the Contractor shall be presented in writing
before the expense is incurred and will be adjusted as provided herein. No Work
shall be allowed to lag pending such adjustment, but shall be promptly executed as
directed, even if a dispute arises. No claim will be considered after the Work in
question has been done unless a written contract change order has been issued or a
timely written notice of claim has been made by Contractor. Contractor shall not be
entitled to claim or bring suit for damages, whether for loss of profits or otherwise, on
account of any decrease or omission of any item or portion of Work to be done.
Whenever any change is made as provided for herein, such change shall be
considered and treated as though originally included in the Contract, and shall be
subject to all terms, conditions and provisions of the original Contract.

2. Whenever possible, any changes to the Contract amount shall be in a lump sum
mutually agreed to by the Contractor and the District.

3. All price quotations submitted by the Contractor shall be accompanied by sufficiently
detailed supporting documentation to permit verification by the District.

d. Force Account Work. If the Contractor fails to submit the cost proposal for a Change
Order within the seven (7) Day period (or as requested), the District has the right to
order the Contractor in writing to commence the Work immediately on a force account
basis and/or issue a lump sum change to the Contract price in accordance with the
District’s estimate of cost. If the change is issued based on the District estimate, the
Contractor will waive its right to dispute the action unless within fifteen (15) Days
following completion of the added/deleted Work, the Contractor presents written proof
that the District’s estimate was in error.

e. Cost Estimates. Estimates for lump sum quotations and accounting for cost-plus-
percentage Work shall be limited to direct expenditures necessitated specifically by the
subject extra work, and shall be segregated as follows:

1. Labor. The costs of labor will be the actual cost for wages prevailing locally for each
craft or type of worker at the time the extra work is done, plus employer payments of
payroll taxes and insurance, health and welfare, pension, vacation, apprenticeship
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funds, and other direct costs resulting from Federal, State or local laws, as well as
assessment or benefits required by lawful collective bargaining agreements. The
use of a labor classification which would increase the extra work cost will not be
permitted unless the Contractor establishes the necessity for such additional costs.
Labor costs for equipment operators and helpers shall be reported only when such
costs are not included in the invoice for equipment rental.

2. Materials. The cost of materials reported shall be at invoice or lowest current price at
which such materials are locally available in the quantities involved, plus sales tax,
freight and delivery. Materials cost shall be based upon supplier or manufacturer’s
invoice. If invoices or other satisfactory evidence of cost are not furnished within
fifteen (15) Days of delivery, then the District Representative shall determine the
materials cost, at its sole discretion.

3. Tool and Equipment Use. No payment will be made for the use of small tools, tools
which have a replacement value of $1,000 or less. Regardless of ownership, the
rates to be used in determining equipment use costs shall not exceed listed rates
prevailing locally at equipment rental agencies, or distributors, at the time the Work is
performed.

4. Overhead, Profit and Other Charges. The mark-up for overhead (including
supervision) and profit on Work added to the Contract shall be according to the
following:

i. “Net Cost” is defined as consisting of costs of labor, materials and tools and
equipment only excluding overhead and profit. The costs of applicable
insurance and bond premium will be reimbursed to the Contractor and
subcontractors at cost only, without mark-up.

ii. For Work performed by the Contractor’s forces the added cost for overhead and
profit shall not exceed fifteen (15%) percent of the Net Cost of the Work.

iii. For Work performed by a subcontractor, the added cost for overhead and profit
shall not exceed fifteen (15%) percent of the Net Cost of the Work to which the
Contractor may add five (5%) percent of the subcontractor's Net Cost.

iv. For Work performed by a sub-subcontractor the added cost for overhead and
profit shall not exceed fifteen (15 %) percent of the Net Cost for Work to which
the subcontractor and general Contractor may each add an additional five (5 %)
percent of the Net Cost of the lower tier subcontractor.

v. No additional markup will be allowed for lower tier subcontractors, and in no
case shall the added cost for overhead and profit payable by District exceed
twenty-five (25%) percent of the Net Cost as defined herein.

5. For added or deducted Work by subcontractors, the Contractor shall furnish to the
District the subcontractor’s signed detailed estimate of the cost of labor, material and
equipment, including the subcontractor markup for overhead and profit. The same
requirement shall apply to sub-subcontractors.
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6. For added or deducted Work furnished by a vendor or supplier, the Contractor shall
furnish to the District a detailed estimate or quotation of the cost to the Contractor,
signed by such vendor or supplier.

7. Any change in the Work involving both additions and deletions shall indicate a net
total cost, including subcontracts and materials. Allowance for overhead and profit,
as specified herein, shall be applied if the net total cost is an extra; overhead and
profit allowances shall not be applied if the net total cost is a credit. The estimated
cost of deductions shall be based on labor and material prices on the date the
Contract was executed.

8. Contractor shall not reserve a right to assert impact costs, extended job site costs,
extended overhead, constructive acceleration and/or actual acceleration beyond
what is stated in the change order for Work. No claims shall be allowed for impact,
extended overhead costs, constructive acceleration and/or actual acceleration due to
a multiplicity of changes and/or clarifications. The Contractor may not change or
modify the District’s change order form in an attempt to reserve additional rights.

f. Agreement as to Change in Contract Price/ Time. If the District disagrees with the
proposal submitted by Contractor, it will notify the Contractor and the District will provide
its opinion of the appropriate price and/or time extension. If the Contractor agrees with
the District, a Change Order will be issued by the District. If no agreement can be
reached, the District shall have the right to issue a unilateral change order setting forth
its determination of the reasonable additions or savings in costs and time attributable to
the extra or deleted work. Such determination shall become final and binding if the
Contractor fails to submit a claim in writing to the District within fifteen (15) Days of the
issuance of the unilateral change order, disputing the terms of the unilateral change
order.

g. No dispute, disagreement or failure of the parties to reach agreement on the terms of the
change order shall relieve the Contractor from the obligation to proceed with
performance of the Work, including extra work, promptly and expeditiously.

h. Any alterations, extensions of time, extra work or any other changes may be made
without securing consent of the Contractor’s surety or sureties.

ARTICLE 54 -OCCUPANCY

The District reserves the right to occupy or utilize any portion of the Work at any time before
completion, and such occupancy or use shall not constitute Acceptance of any part of Work
covered by this Contract. This use shall not relieve the Contractor of its responsibilities under
the Contract.

ARTICLE 55 -INDEMNIFICATION

To the fullest extent permitted by law, Contractor shall immediately defend (with counsel of the
District’'s choosing), indemnify and hold harmless the District, its directors, officials, officers,
agents, employees, and representatives, and each of them from and against:

a. Any and all claims, demands, causes of action, costs, expenses, injuries, losses or
liabilities, in law or in equity, of every kind or nature whatsoever, but not limited to, injury
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to or death, including wrongful death, of any person, and damages to or destruction of
property of any person, arising out of, related to, or in any manner directly or indirectly
connected with the Work or this Contract, including claims made by subcontractors for
nonpayment, including without limitation the payment of all consequential damages and
attorney’s fees and other related costs and expenses, however caused, regardless of
whether the allegations are false, fraudulent, or groundless, and regardless of any
negligence of the District or its directors, officers, employees, or authorized volunteers
(including passive negligence), except the sole negligence or willful misconduct or active
negligence of the District or its directors, officers, employees, or authorized volunteers.

b. Contractor's defense and indemnity obligation herein includes, but is not limited to
damages, fines, penalties, attorney’s fees and costs arising from claims under the
Americans with Disabilities Act (ADA) or other federal or state disability access or
discrimination laws arising from Contractor’'s Work during the course of construction of
the improvements or after the Work is complete, as the result of defects or negligence in
Contractor’s construction of the improvements.

c. Any and all actions, proceedings, damages, costs, expenses, fines, penalties or
liabilities, in law or equity, of every kind or nature whatsoever, arising out of, resulting
from, or on account of the violation of any governmental law or regulation, compliance
with which is the responsibility of Contractor;

d. Any and all losses, expenses, damages (including damages to the Work itself),
attorney’s fees, and other costs, including all costs of defense which any of them may
incur with respect to the failure, neglect, or refusal of Contractor to faithfully perform the
Work and all of Contractor’s obligations under the agreement. Such costs, expenses,
and damages shall include all costs, including attorney’s fees, incurred by the
indemnified parties in any lawsuit to which they are a party.

Contractor shall immediately defend, at Contractor's own cost, expense and risk, with the
District’'s Governing Board’s choosing, any and all such aforesaid suits, actions or other legal
proceedings of every kind that may be brought or instituted against the District, its officials,
officers, agents, employees and representatives. Contractor shall pay and satisfy any judgment,
award or decree that may be rendered against the District, its officials, officers, employees,
agents, employees and representatives, in any such suit, action or other legal proceeding.
Contractor shall reimburse the District, its officials, officers, agents, employees and
representatives for any and all legal expenses and costs incurred by each of them in connection
therewith or in enforcing the indemnity herein provided. The only limitations on this provision
shall be those imposed by Civil Code section 2782.

ARTICLE 56 -RECORD (“AS BUILT”) DRAWINGS

a. Contractor shall prepare and maintain a complete set of record drawings (herein referred
to as “as-builts”) and shall require each trade to prepare its own as-builts. The as-builts
must show the entire site for each major trade, including but not limited to water, sewer,
electrical, data, telephone, cable, fire alarm, gas and plumbing. Contractor shall mark
the as-builts to show the actual installation where the installation varies from the Work as
originally shown. Contractor shall mark whichever drawings are most capable of
showing conditions fully and where shop drawings are used, Contractor must record a
cross-reference at the corresponding location on the Contract drawings. Contractor shall
give particular attention to concealed elements that would be difficult to measure and
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record at a later date. Contractor shall use colors to distinguish variations in separate
categories of the Work.

Contractor shall note related change order numbers where applicable. Contractor shall
organize as-builts into manageable sets, bound with durable paper cover sheets and
shall print suitable title, dates and other identification on the cover of each set.
Contractor to also provide an electronic version of the as-builts. The suitability of the as-
builts will be determined by the District Representative.

ARTICLE 57 -RESOLUTION OF CONSTRUCTION CLAIMS

Contractor shall timely comply with all notices and requests for changes to the Contract Time or
Contract Price, including but not limited to all requirements of Article 53, Changes and Extra
Work, as a prerequisite to filing any claim governed by this Section. The failure to timely submit
a notice of delay or notice of change, or to timely request a change to the Contract Price or
Contract Time, or to timely provide any other notice or request required herein shall constitute a
waiver of the right to further pursue the claim under the Contract or at law.

a.

Intent. Effective January 1, 1991, section 20104 et seq., of the California Public
Contract Code prescribes a process utilizing informal conferences, non-binding judicial
supervised mediation, and judicial arbitration to resolve disputes on construction claims
of $375,000 or less. Effective January 1, 2017, section 9204 of the Public Contract
Code prescribes a process for negotiation and mediation to resolve disputes on
construction claims. The intent of this Section is to implement sections 20104 et seq.
and section 9204 of the California Public Contract Code. This Section shall be construed
to be consistent with said statutes.

Claims. For purposes of this Section, “Claim” means a separate demand by the
Contractor, after a change order duly requested in accordance with Article 53 “Changes
and Extra Work” has been denied by the District, for (A) a time extension, (B) payment of
money or damages arising from Work done by or on behalf of the Contractor pursuant to
the Contract, or (C) an amount the payment of which is disputed by the District. A
“Claim” does not include any demand for payment for which the Contractor has failed to
provide notice, request a change order, or otherwise failed to follow any procedures
contained in the Contract Documents. Claims governed by this Section may not be filed
unless and until the Contractor completes all procedures for giving notice of delay or
change and for the requesting of a time extension or change order, including but not
necessarily limited to the procedures contained in Article 53, Changes and Extra Work,
and Contractor’s request for a change has been denied in whole or in part. Claims
governed by this Section must be filed no later than fourteen (14) days after a request
for change has been denied in whole or in part or after any other event giving rise to the
Claim. The Claim shall be submitted in writing to the District and shall include on its first
page the following in 16-point capital font: “THIS IS A CLAIM.” Furthermore, the claim
shall include the documents necessary to substantiate the claim. Nothing herein is
intended to extend the time limit or supersede notice requirements otherwise provided
by contract for the filing of claims, including all requirements pertaining to compensation
or payment for extra Work, disputed Work, and/or changed conditions. Failure to follow
such contractual requirements shall bar any claims or subsequent lawsuits for
compensation or payment thereon.
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c. Supporting Documentation. The Contractor shall submit all claims in the following
format:

1.

Summary of claim merit and price, and Contract clause pursuant to which the claim
is made.

List of documents relating to claim

(a) Specifications

(b) Drawings

(c) Clarifications (Requests for Information)
(d) Schedules

(e) Other

Chronology of events and correspondence
Analysis of claim merit

Analysis of claim cost

Analysis of time impact analysis in CPM format

If Contractor’s claim is based in whole or in part on an allegation of errors or
omissions in the Drawings or Specifications for the Project, Contractor shall provide
a summary of the percentage of the claim subject to design errors or omissions and
shall obtain a certificate of merit in support of the claim of design errors and
omissions.

Cover letter and certification of validity of the claim, including any claims from
subcontractors of any tier, in accordance with Government Code section 12650 et
seq..

d. District’s Response. Upon receipt of a claim pursuant to this Section, District shall
conduct a reasonable review of the claim and, within a period not to exceed 45 Days,
shall provide the Contractor a written statement identifying what portion of the claim is
disputed and what portion is undisputed. Any payment due on an undisputed portion of
the claim will be processed and made within 60 Days after the District issues its written
statement.

1.

If the District needs approval from its governing body to provide the Contractor a
written statement identifying the disputed portion and the undisputed portion of the
claim, and the District’'s governing body does not meet within the 45 Days or within
the mutually agreed to extension of time following receipt of a claim sent by
registered mail or certified mail, return receipt requested, the District shall have up to
three Days following the next duly publicly noticed meeting of the District’'s governing
body after the 45-Day period, or extension, expires to provide the Contractor a
written statement identifying the disputed portion and the undisputed portion.

Within 30 Days of receipt of a claim, the District may request in writing additional
documentation supporting the claim or relating to defenses or claims the District may
have against the Contractor. If additional information is thereafter required, it shall be
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requested and provided pursuant to this subdivision, upon mutual agreement of
District and the Contractor. The District’s written response to the claim, as further
documented, shall be submitted to the Contractor within 30 Days (if the claim is less
than $15,000, within 15 Days) after receipt of the further documentation, or within a
period of time no greater than that taken by the Contractor in producing the
additional information or requested documentation, whichever is greater.

e. Meet and Confer. If the Contractor disputes the District’s written response, or the
District fails to respond within the time prescribed, the Contractor may so notify the
District, in writing, either within 15 Days of receipt of the District’s response or within 15
Days of the District’s failure to respond within the time prescribed, respectively, and
demand in writing an informal conference to meet and confer for settlement of the issues
in dispute. Upon receipt of a demand, the District shall schedule a meet and confer
conference within 30 Days for settlement of the dispute.

f. Mediation. Within 10 business Days following the conclusion of the meet and confer
conference, if the claim or any portion of the claim remains in dispute, the District shall
provide the Contractor a written statement identifying the portion of the claim that
remains in dispute and the portion that is undisputed. Any payment due on an
undisputed portion of the claim shall be processed and made within 60 Days after the
District issues its written statement. Any disputed portion of the claim, as identified by
the Contractor in writing, shall be submitted to nonbinding mediation, with the District
and the Contractor sharing the associated costs equally. The District and Contractor
shall mutually agree to a mediator within 10 business Days after the disputed portion of
the claim has been identified in writing, unless the parties agree to select a mediator at a
later time.

1. If the parties cannot agree upon a mediator, each party shall select a mediator and
those mediators shall select a qualified neutral third party to mediate with regard to
the disputed portion of the claim. Each party shall bear the fees and costs charged
by its respective mediator in connection with the selection of the neutral mediator.

2. For purposes of this section, mediation includes any nonbinding process, including,
but not limited to, neutral evaluation or a dispute review board, in which an
independent third party or board assists the parties in dispute resolution through
negotiation or by issuance of an evaluation. Any mediation utilized shall conform to
the timeframes in this section.

3. Unless otherwise agreed to by the District and the Contractor in writing, the
mediation conducted pursuant to this section shall excuse any further obligation
under Public Contract Code Section 20104.4 to mediate after litigation has been
commenced.

4. The mediation shall be held no earlier than the date the Contractor completes the
Work or the date that the Contractor last performs Work, whichever is earlier. All
unresolved claims shall be considered jointly in a single mediation, unless a new
unrelated claim arises after mediation is completed.

g. Procedures After Mediation. If following the mediation, the claim or any portion
remains in dispute, the Contractor must file a claim pursuant to Chapter 1 (commencing
with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6
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of Title 1 of the Government Code prior to initiating litigation. For purposes of those
provisions, the running of the period of time within which a claim must be filed shall be
tolled from the time the Contractor submits his or her written claim pursuant to
subdivision (a) until the time the claim is denied, including any period of time utilized by
the meet and confer conference.

h. Civil Actions. The following procedures are established for all civil actions filed to
resolve claims of $375,000 or less:

1. Within 60 Days, but no earlier than 30 Days, following the filing or responsive
pleadings, the court shall submit the matter to non-binding mediation unless waived
by mutual stipulation of both parties or unless mediation was held prior to
commencement of the action in accordance with Public Contract Code section 9204
and the terms of this Contract. The mediation process shall provide for the selection
within 15 Days by both parties of a disinterested third person as mediator, shall be
commenced within 30 Days of the submittal, and shall be concluded within 15 Days
from the commencement of the mediation unless a time requirement is extended
upon a good cause showing to the court.

2. If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the
Code of Civil Procedure, notwithstanding Section 1114.11 of that code. The Civil
Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter 3 of
Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding brought
under this subdivision consistent with the rules pertaining to judicial arbitration. In
addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the
Code of Civil Procedure, (A) arbitrators shall, when possible, be experienced in
construction law, and (B) any party appealing an arbitration award who does not
obtain a more favorable judgment shall, in addition to payment of costs and fees
under that chapter, also pay the attorney’s fees on appeal of the other party.

i. Government Code Claims. In addition to any and all contract requirements pertaining
to notices of and requests for compensation or payment for extra Work, disputed Work,
construction claims and/or changed conditions, the Contractor must comply with the
claim procedures set forth in Government Code Sections 900, et seq. prior to filing any
lawsuit against the District. Such Government Code claims and any subsequent lawsuit
based upon the Government Code claims shall be limited to those matters that remain
unresolved after all procedures pertaining to extra Work, disputed Work, construction
claims, and/or changed conditions have been followed by Contractor. If no such
Government Code claim is submitted, or if the prerequisite contractual requirements are
not satisfied, no action against the District may be filed. A Government Code claim
must be filed no earlier than the date the Work is completed or the date the
Contractor last performs Work on the Project, whichever occurs first. A
Government Code claim shall be inclusive of all unresolved claims unless a new
unrelated claim arises after the Government Code claim is submitted.

j-  Non-Waiver. The District’s failure to respond to a claim from the Contractor within the
time periods described in this Section or to otherwise meet the time requirements of this
Section shall result in the claim being deemed rejected in its entirety.
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ARTICLE 58 -DISTRICT’S RIGHT TO TERMINATE CONTRACT

a. Termination for Cause: The District may, without prejudice to any other right or remedy,
serve written notice upon Contractor of its intention to terminate this Contract if the
Contractor: (i) refuses or fails to prosecute the Work or any part thereof with such
diligence as will ensure its completion within the time required; (ii) fails to complete the
Work within the required time; (iii) should file a bankruptcy petition or be adjudged a
bankrupt; (iv) should make a general assignment for the benefit of its creditors; (v)
should have a receiver appointed; (vi) should persistently or repeatedly refuse or fail to
supply enough properly skilled workers or proper materials to complete the Work; (vii)
should fail to make prompt payment to subcontractors or for material or labor; (viii)
persistently disregard laws, ordinances, other requirements or instructions of the District;
or (ix) should violate any of the provisions of the Contract Documents.

The notice of intent to terminate shall contain the reasons for such intention to terminate.
Unless within ten (10) Days after the service of such notice, such condition shall cease
or satisfactory arrangements (acceptable to the District) for the required correction are
made, this Contract shall be terminated. In such case, Contractor shall not be entitled to
receive any further payment until the Project has been finished. The District may take
over and complete the Work by any method it may deem appropriate. Contractor and its
surety shall be liable to the District for any excess costs or other damages incurred by
the District to complete the Project. If the District takes over the Work, the District may,
without liability for so doing, take possession of and utilize in completing the Work such
materials, appliances, plant, and other property belonging to the Contractor as may be
on the Project site.

b. Termination For Convenience: The District may terminate performance of the Work in
whole or, in part, if the District determines that a termination is in the District's interest.

The Contractor shall terminate all or any part of the Work upon delivery to the Contractor
of a Notice of Termination specifying that the termination is for the convenience of the
District, the extent of termination, and the effective date of such termination.

After receipt of Notice of Termination, and except as directed by the District, the
Contractor shall, regardless of any delay in determining or adjusting any amounts due
under this Termination for Convenience clause, immediately proceed with the following
obligations:

1. Stop Work as specified in the Notice.

2. Complete any Work specified in the Notice of Termination in a least cost/shortest
time manner while still maintaining the quality called for under the Contract
Documents.

3. Leave the property upon which the Contractor was working and upon which the
facility (or facilities) forming the basis of the Contract Documents is situated in a safe
and sanitary manner such that it does not pose any threat to the public health or
safety.

4. Terminate all subcontracts to the extent that they relate to the portions of the Work
terminated.
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5. Place no further subcontracts or orders, except as necessary to complete the
remaining portion of the Work.

6. Submit to the District, within ten (10) Days from the effective date of the Notice of
Termination, all of the documentation called for by the Contract Documents to
substantiate all costs incurred by the Contractor for labor, materials and equipment
through the Effective Date of the Notice of Termination. Any documentation
substantiating costs incurred by the Contractor solely as a result of the District's
exercise of its right to terminate this Contract pursuant to this clause, which costs the
Contractor is authorized under the Contract Documents to incur, shall: (i) be
submitted to and received by the District no later than thirty (30) Days after the
Effective Date of the Notice of Termination; (ii) describe the costs incurred with
particularity; and (iii) be conspicuously identified as "Termination Costs Occasioned
by the District's Termination for Convenience."

7. These provisions are in addition to and not in limitation of any other rights or
remedies available to the District.

c. Notwithstanding any other provision of this Article, when immediate action is necessary
to protect life and safety or to reduce significant exposure or liability, the District may
immediately order Contractor to cease Work on the Project until such safety or liability
issues are addressed to the satisfaction of the District or the Contract is terminated.

ARTICLE 59 -WARRANTY AND GUARANTEE

a. Contractor warrants that all materials and equipment furnished under this Contract shall
be new unless otherwise specified in the Contract Documents; and that all Work
conforms to the Contract Document requirements and is free of any defect whether
performed by the Contractor or any subcontractor or supplier.

b. Unless otherwise stated, all warranty periods shall begin upon the filing of the Notice of
Completion. Unless otherwise stated, the warranty period shall be for one year.

c. The Contractor shall remedy at its expense any damage to District-owned or controlled
real or personal property.

d. Contractor shall furnish the District with all warranty and guarantee documents prior to
final Acceptance of the Project by the District.

e. The District shall notify the Contractor, in writing, within a reasonable time after the
discovery of any failure, defect, or damage. The Contractor shall within ten (10) Days
after being notified commence and perform with due diligence all necessary Work. If the
Contractor fails to promptly remedy any defect, or damage; the District shall have the
right to replace, repair, or otherwise remedy the defect, or damage at the Contractor’s
expense.

f. In the event of any emergency constituting an immediate hazard to health, safety,
property, or licensees, when caused by Work of the Contractor not in accordance with
the Contract requirements, the District may undertake at Contractor’'s expense, and
without prior notice, all Work necessary to correct such condition.
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g. With respect to all warranties, express or implied, from subcontractors, manufacturers,
or suppliers for Work performed and Materials furnished under this Contract, the
Contractor shall:

1. Obtain for District all warranties that would be given in normal commercial practice.
2. Require all warranties to be executed, in writing, for the benefit of the District; and

3. Enforce all warranties for the benefit of the District, unless otherwise directed in
writing by the District.

This Article shall not limit the District’s rights under this Contract or with respect to latent
defects, gross mistakes, or fraud. The District specifically reserves all rights related to defective
Work, including but not limited to the defect claims pursuant to California Code of Civil
Procedure Section 337.15.

ARTICLE 60 -DOCUMENT RETENTION & EXAMINATION

a. In accordance with Government Code Section 8546.7, records of both the District and
the Contractor shall be subject to examination and audit by the State Auditor General for
a period of three (3) years after final payment.

b. Contractor shall make available to the District any of the Contractor’s other documents
related to the Project immediately upon request of the District.

c. In addition to the State Auditor rights above, the District shall have the right to examine
and audit all books, estimates, records, contracts, documents, bid documents,
subcontracts, and other data of the Contractor (including computations and projections)
related to negotiating, pricing, or performing the modification in order to evaluate the
accuracy and completeness of the cost or pricing data at no additional cost to the
District, for a period of four (4) years after final payment.

ARTICLE 61 -SOILS INVESTIGATIONS

When a soils investigation report for the Project site is available, such report shall not be a part
of the Contract Documents. Any information obtained from such report as to subsurface soil
condition, or to elevations of existing grades or elevations of underlying rock, is approximate
only and is not guaranteed. Contractor acknowledges that any soils investigation report
(including any borings) was prepared for purposes of design only and Contractor is required to
examine the site before submitting its bid and must make whatever tests it deems appropriate to
determine the underground condition of the soil.

ARTICLE 62 -REQUIRED CERTIFICATIONS

Contractor shall, for all contracts involving state funds, submit a “Drug-Free Workplace
Certification” and a "Recycled Content Certification." These forms are included in the Contract
Documents and must be signed under the penalty of perjury and dated prior to commencing
Work on this Project.
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In addition to the above listed certifications, Contractor shall, for all contracts involving state
funds, execute and submit an “Asbestos-Free Materials Certification.” Contractor, further, is
aware of the following:

a. Should asbestos containing materials be installed by the Contractor in violation of this
certification, or if removal of asbestos containing materials is part of the Project,
decontaminations and removals will be performed in accordance with the requirements
of all applicable laws and will meet the following criteria:

1. Decontamination and removal of Work found to contain asbestos or Work installed
with asbestos containing equipment shall be done only under the supervision of a
qualified consultant, knowledgeable in the field of asbestos abatement and
accredited by the Environmental Protection Agency (EPA).

2. The asbestos removal contractor shall be an EPA accredited contractor qualified in
the removal of asbestos and shall be chosen and approved by the asbestos
consultant who shall have sole discretion and final determination in this matter.

3. The asbestos consultant shall be chosen and approved by the District which shall
have sole discretion and final determination in this matter.

4. The Work will not be accepted until asbestos contamination is reduced to levels
deemed acceptable by the asbestos consultant.

b. If removal of asbestos containing materials is part of the Project, the cost of all asbestos
removal, including, but not necessarily limited to the cost of the asbestos removal
contractor, the cost of the asbestos consultant, analytical and laboratory fees, time
delays and additional costs that may be incurred by the District shall be borne entirely by
the Contractor.

c. Hold Harmless: Interface of Work for the Project with work containing asbestos shall be
executed by the Contractor at his/her risk and at his/her discretion with full knowledge of
the currently accepted standards, hazards, risks and liabilities associated with asbestos
work and asbestos containing products. By execution of the Contract, the Contractor
acknowledges the above and agrees to the fullest extent permitted by law to hold
harmless the District, its Governing Board, employees, agents, representatives,
including its architect and assigns, for all asbestos liability which may be associated with
this Work. The Contractor further agrees to instruct his/her employees with respect to
the above-mentioned standards, hazards, risk and liabilities.

ARTICLE 63 -SEPARATE CONTRACTS

a. The District reserves the right to let other contracts in connection with this Work or on
the Project site. Contractor shall permit other contractors reasonable access and
storage of their materials and execution of their work and shall properly connect and
coordinate its Work with theirs.

b. To ensure proper execution of its subsequent Work, Contractor shall immediately
inspect Work already in place and shall at once report to the District Representative any
problems with the Work in place or discrepancies with the Contract Documents.
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c. Contractor shall ascertain to its own satisfaction the scope of the Project and nature of
any other contracts that have been or may be awarded by the District in prosecution of
the Project to the end that Contractor may perform this Contract in the light of such other
contracts, if any. Nothing herein contained shall be interpreted as granting to Contractor
exclusive occupancy at the site of the Project. Contractor shall not cause any
unnecessary hindrance or delay to any other contractor working on the Project. If
simultaneous execution of any contract for the Project is likely to cause interference with
performance of some other contract or contracts, the District Representative shall decide
which contractor shall cease Work temporarily and which contractor shall continue or
whether work can be coordinated so that contractors may proceed simultaneously. The
District shall not be responsible for any damages suffered or for extra costs incurred by
Contractor resulting directly or indirectly from award, performance, or attempted
performance of any other contract or contracts on the Project site.

ARTICLE 64 -NOTICE AND SERVICE THEREOF

All notices shall be in writing and either served by personal delivery or mailed to the other party
as designated in the Bid Forms. Written notice to the Contractor shall be addressed to
Contractor’s principal place of business unless Contractor designates another address in writing
for service of notice. Notice to District shall be addressed to the District as designated in the
Notice Inviting Bids unless District designates another address in writing for service of notice.
Notice shall be effective upon receipt or five (5) Days after being sent by first class mail,
whichever is earlier. Notice given by facsimile shall not be effective unless acknowledged in
writing by the receiving party.

ARTICLE 65 -NOTICE OF THIRD-PARTY CLAIMS

Pursuant to Public Contract Code Section 9201, the District shall provide Contractor with timely
notification of the receipt of any third-party claim relating to the Contract.

ARTICLE 66 -STATE LICENSE BOARD NOTICE.

Contractors are required by law to be licensed and regulated by the Contractors’ State License
Board which has jurisdiction to investigate complaints against contractors if a complaint
regarding a patent act or omission is filed within four (4) years of the date of the alleged
violation. A complaint regarding a latent act or omission pertaining to structural defects must be
filed within ten (10) years of the date of the alleged violation. Any questions concerning a
contractor may be referred to the Registrar, Contractors’ State License Board, P.O. Box 26000,
Sacramento, California 95826.

ARTICLE 67 -INTEGRATION

a. Oral Modifications Ineffective. No oral order, objection, direction, claim or notice by any
party or person shall affect or modify any of the terms or obligations contained in the
Contract Documents.

b. Contract Documents Represent Entire Contract. The Contract Documents represent the
entire agreement of the District and Contractor.
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ARTICLE 68 -ASSIGNMENT

Contractor shall not assign, transfer, convey, sublet, or otherwise dispose of this Contract or any
part thereof including any claims, without prior written consent of the District. Any assignment
without the written consent of the District shall be void. Any assignment of money due or to
become due under this Contract shall be subject to a prior lien for services rendered or Material
supplied for performance of Work called for under the Contract Documents in favor of all
persons, firms, or corporations rendering such services or supplying such Materials to the extent
that claims are filed pursuant to the Civil Code, the Code of Civil Procedure or the Government
Code.

ARTICLE 69 -CHANGE IN NAME AND NATURE OF CONTRACTOR’S LEGAL
ENTITY

Should a change be contemplated in the name or nature of the Contractor’s legal entity, the
Contractor shall first notify the District in order that proper steps may be taken to have the
change reflected on the Contract.

ARTICLE 70 -ASSIGNMENT OF ANTITRUST ACTIONS

Pursuant to Section 7103.5 of the Public Contract Code, in entering into a public works contract
or subcontract to supply goods, services, or materials pursuant to a public works contract,
Contractor or subcontractor offers and agrees to assign to the District all rights, title, and interest
in and to all causes of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section
15) or under the Cartwright Act (chapter 2 (commencing with Section 16700) of part 2 of division
7 of the Business and Professions Code), arising from the purchase of goods, services, or
materials pursuant to this Contract or any subcontract. This assignment shall be made and
become effective at the time the District makes final payment to the Contractor, without further
acknowledgment by the parties.

ARTICLE 71 -PROHIBITED INTERESTS

No District official or representative who is authorized in such capacity and on behalf of the
District to negotiate, supervise, make, accept, or approve, or to take part in negotiating,
supervising, making, accepting or approving any engineering, inspection, construction or
material supply contract or any subcontract in connection with construction of the project, shall
be or become directly or indirectly interested financially in the Contract.

ARTICLE 72 -LAWS AND REGULATIONS

a. Contractor shall give all notices and comply with all laws, ordinances, rules and
regulations bearing on conduct of Work as indicated and specified. If Contractor
observes that drawings and specifications are at variance therewith, it shall promptly
notify the District Representative in writing and any necessary changes shall be adjusted
as provided for in this Contract for changes in Work. If Contractor performs any work
knowing it to be contrary to such laws, ordinances, rules and regulations, and without
such notice to the District Representative, it shall bear all costs arising therefrom.

b. Contractor shall be responsible for familiarity with the Americans with Disabilities Act
(“ADA”) (42 U.S.C. § 12101 et seq.). The Work will be performed in compliance with
ADA regulations.
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ARTICLE 73 -PATENT FEES OR ROYALTIES.

The Contractor shall include in its bid amount the patent fees or royalties on any patented article
or process furnished or used in the Work. Contractor shall assume all liability and responsibility
arising from the use of any patented, or allegedly patented, materials, equipment, devices or
processes used in or incorporated with the Work, and shall defend, indemnify and hold
harmless the District, its officials, officers, agents, employees and representatives from and
against any and all liabilities, demands, claims, damages, losses, costs and expenses, of
whatsoever kind or nature, arising from such use.

ARTICLE 74 -OWNERSHIP OF DRAWING

All Contract Documents furnished by the District are District property. They are not to be used
by Contractor or any subcontractor on other work nor shall Contractor claim any right to such
documents. With exception of one complete set of Contract Documents, all documents shall be
returned to the District on request at completion of the Work.

ARTICLE 75 -NOTICE OF TAXABLE POSSESSORY INTEREST

In accordance with Revenue and Taxation Code Section 107.6, the Contract Documents may
create a possessory interest subject to personal property taxation for which Contractor will be
responsible.

ARTICLE 76 -COMPLIANCE WITH DTSC GUIDELINES—IMPORTED SOILS

If the Project requires the use of imported soils, the Contractor shall be responsible to use and
shall certify that the imported material it uses is free of any hazardous and/or toxic substance or
material of any nature or type as defined in accordance with California Law and the California
Health and Safety Code. The District reserves the right to reject any imported material that has
come from agricultural or commercial land uses. Contractor must notify the District of the
source of material and comply with the applicable Regional Water Quality Control Board
resolutions, rules, orders, policies and when applicable, with the guidelines of the Department of
Toxic Substances Control (DTSC).

ARTICLE 77 -DISTRICT’S INSPECTOR

The Inspector’s duties are specifically defined in the California Code of Regulations. Inspector
shall have access to all plant operations involving Work under this Contract and shall be
provided reasonable advance notice of the time and place of operations which the Inspector
desires to observe. Inspector shall be provided with all necessary samples of materials and
Work for testing purposes. All Work shall be under the observation of Inspector. Inspector shall
have free access to any or all parts of Work at any time. Contractor shall provide safe and
proper facilities for such access. Contractor shall furnish Inspector reasonable facilities for
obtaining such information as may be necessary to keep him fully informed respecting progress
and manner of work and character of materials. Inspection of Work shall not relieve Contractor
from any obligation to fulfill this Contract. Inspector, after consultation with the District’'s
Representative, shall have authority to stop Work whenever the provisions of the Contract
Documents are not being complied with and Contractor shall instruct its employees accordingly.
Inspector shall not be responsible for the Contractor’s failure to carry out the Work in
accordance with the Contract Documents.
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ARTICLE 78 -INSPECTOR'’S FIELD OFFICE

a. The Contractor shall be responsible for providing the inspector's field office. The office
shall be of substantial waterproof construction with adequate natural light and ventilation
by means of stock design windows. Door shall have a key-type lock or padlock hasp.
The inspector’s field office shall have heating and air-conditioning and shall be equipped
with a telephone, a telephone answering machine, and a fax machine at Contractor’'s
expense.

b. A table satisfactory for the study of plans and two chairs shall be provided by Contractor.
Contractor shall provide and pay for adequate electric lights, local telephone service,
and adequate heat and air conditioning for the field office until authorized removal.

c. The provisions of this section are intended to be complementary to any requirements
provided elsewhere in these Contract Documents, however in the event of conflicts
between this section and other provisions of these Contract Documents, this section
shall prevail.
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SPECIAL CONDITIONS

FINGERPRINTING REQUIREMENT. Pursuant to Article 13 of the General Conditions the
District's Determination of Fingerprinting Requirement Application is as follows:

The District has considered the totality of the circumstances concerning the Project and as
determined that the Contractor and Contractor's employees.

a. ___ are subject to the requirements of Education Code section 45125.2 and Paragraph
(a) of Article 13 of the General Conditions.

b. _X are not subject to the requirements of Education Code section 45125.2 and are
subject to Paragraph (b) of Article 13 of the General Conditions.

BRAND OR TRADE NAMES. The District has not made findings pursuant to Public Contract
Code Section 3400(b) regarding the use of specific materials, products, things, and/or services
that must be utilized for the Project.

SCHEDULE. The overall Project Schedule shall be as follows:

e Last Day of School: 6/11/2020
e Mobilization: 6/12/2020
e Start of Construction: 6/15/2020

e Substantial Completion:  8/4/2020

e Punch List Walk: 8/5/2020

e Punch List Work: 8/6/2020 — 8/12/2020
e Completion: 8/13/2020

e Start of School: 8/24/2020

The schedule required by Article 7 of the General Conditions shall conform to the schedule
above.

COORDINATION WITH OTHER PROJECTS. The District is also conducting a Painting project
at Encinita Elementary School. The District shall schedule a preconstruction conference with
the Landscaping Contractor and the Painting project contractor. The Landscaping Contractor’s
schedule shall take into account any required coordination with the Painting project contractor to
assure that both projects can proceed without conflicts or delay, and complete on time.

EXTENDED PROJECT COMPLETION FENCING AND WORK HOURS. If the Project should
not be completed prior to the start of school, the Contractor shall 1] take needed security and
safety measures such as fencing or other measures as requested by the District, at no
additional cost to the District, and 2] work after school hours and on Saturdays as directed by
the District, at no additional cost to the District. This provision does not relieve the Contractor of
its obligation to complete the project within the required timeframe. If the Contractor fails to
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complete the project within the required timeframe, the District shall employ all contractual and
legal remedies available.
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	ROSEMEAD SCHOOL DISTRICT
	NOTICE INVITING BIDS
	INSTRUCTIONS TO BIDDERS
	1. AVAILABILITY OF CONTRACT DOCUMENTS
	2. EXAMINATION OF CONTRACT DOCUMENTS
	3. INTERPRETATION OF CONTRACT DOCUMENTS
	4. INSPECTION OF SITE; PRE-BID CONFERENCE AND SITE WALK
	5. ADDENDA
	6. ALTERNATE BIDS
	7. COMPLETION OF BID FORMS
	8. MODIFICATIONS OF BIDS
	9. DESIGNATION OF SUBCONTRACTORS
	10. not used
	11. LICENSING REQUIREMENTS
	12. SIGNING OF BIDS
	13. BID GUARANTEE (BOND)
	14. SUBMISSION OF SEALED BIDS
	15. DELIVERY AND OPENING OF BIDS
	16. WITHDRAWAL OF BID
	17. BASIS OF AWARD; BALANCED BIDS
	18. DISQUALIFICATION OF BIDDERS; INTEREST IN MORE THAN ONE BID
	19. INSURANCE REQUIREMENTS
	20. AWARD PROCESS
	21. FILING OF BID PROTESTS
	A. Be filed in writing within five (5) calendar days after the bid opening date;
	B. Clearly identify the specific irregularity or accusation;
	C. Clearly identify the specific District staff determination or recommendation being protested;
	D. Specify, in detail, the grounds of the protest and the facts supporting the protest; and
	E. Include all relevant, supporting documentation with the protest at time of filing.

	22. WORKERS COMPENSATION
	23. IRAN CONTRACTING ACT OF 2010
	In accordance with Public Contract Code Section 2200 et seq., the District requires that any person that submits a bid or proposal or otherwise proposes to enter into or renew a contract with the District with respect to goods or services of one milli...
	The form of such Iran Contracting Act Certificate is included with the bid package and must be signed and dated under penalty of perjury.
	24. NON-COLLUSION DECLARATION
	Bidders on all public works contracts are required to submit a declaration of non-collusion with their bid.  This form is included with the bid package and must be signed and dated under penalty of perjury.
	25. SUBSTITUTION OF SECURITY
	26. PREVAILING WAGES
	27. PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION
	28. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS
	29. PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS
	30. REQUEST FOR SUBSTITUTIONS
	31. SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES
	32. EXECUTION OF CONTRACT
	33. Required Certifications
	END OF INSTRUCTIONS TO BIDDERS
	BID FORM
	BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.
	Project work    $ ________________________________________
	1. Attached is the required bid security in the amount of not less than 10% of the Total Bid Price.
	2. Attached is the fully executed Non-Collusion Declaration form.
	3. Attached is the completed Designation of Subcontractors form.
	4. Attached is the completed Bidder Information Form.
	5. Attached is the completed Contractor’s Certificate Regarding Workers’ Compensation form.
	6. Attached is the completed Public Works Contractor Registration Certification form.
	7. Attached is the completed Iran Contracting Act Certificate form.


	CONTRACTOR’S CERTIFICATE REGARDING WORKERS’ COMPENSATION
	PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION
	Name of Bidder:
	DIR Registration Number:
	1. Bidder shall maintain a current DIR registration for the duration of the project.
	2. Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1 in its contract with subcontractors and ensure that all subcontractors are registered at the time of bid opening and maintain registration status for the duration of the...
	3. Failure to submit this form or comply with any of the above requirements may result in a finding that the bid is non-responsive.

	BID BOND
	DESIGNATION OF SUBCONTRACTORS
	Name of Bidder
	Signature
	Name and Title
	INFORMATION REQUIRED OF BIDDERS
	A. INFORMATION ABOUT BIDDER
	1.0 Name of Bidder:
	2.0 Type, if Entity:
	3.0 Bidder Address:
	4.0 How many years has Bidder’s organization been in business as a Contractor?
	5.0 How many years has Bidder’s organization been in business under its present name?
	5.1 Under what other or former names has Bidder’s organization operated?:

	6.0 If Bidder’s organization is a corporation, answer the following:
	6.1 Date of Incorporation:
	6.2 State of Incorporation:
	6.3 President’s Name:
	6.4 Vice-President’s Name(s):
	6.5 Secretary’s Name:
	6.6 Treasurer’s Name:

	7.0 If an individual or a partnership, answer the following:
	7.1 Date of Organization:
	7.2 Name and address of all partners (state whether general or limited partnership):

	8.0 If other than a corporation or partnership, describe organization and name principals:
	9.0 List other states in which Bidder’s organization is legally qualified to do business.
	10.0 What type of work does the Bidder normally perform with its own forces?
	11.0 Has Bidder ever failed to complete any work awarded to it? If so, note when, where, and why:
	12.0 Within the last five years, has any officer or partner of Bidder’s organization ever been an officer or partner of another organization when it failed to complete a contract? If so, attach a separate sheet of explanation:
	13.0 List Trade References:
	14.0 List Bank References (Bank and Branch Address):
	15.0 Name of Bonding Company and Name and Address of Agent:

	B.  LIST OF CURRENT PROJECTS (Backlog)
	C. LIST OF COMPLETED PROJECTS - LAST THREE YEARS
	D.  EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE

	Personnel:
	1. List each person’s job title, name and percent of time to be allocated to this project:
	2. Summarize each person’s specialized education:
	3. List each person’s years of construction experience relevant to the project:
	4. Summarize such experience:
	E. VERIFICATION AND EXECUTION

	ASBESTOS-FREE MATERIALS CERTIFICATION
	RECYCLED CONTENT CERTIFICATION
	CONTRACTOR & SUBCONTRACTOR FINGERPRINTING REQUIREMENTS
	CONTRACTOR CERTIFICATION
	CONTRACTOR EXEMPTION
	CONTRACTOR & SUBCONTRACTOR FINGERPRINTING REQUIREMENTS
	SUBCONTRACTOR’S CERTIFICATION
	SUBCONTRACTOR’S EXEMPTION
	DRUG-FREE WORKPLACE CERTIFICATION
	A. Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled substance is prohibited in their workplace and specifying actions which will be taken against employees for viol...
	B. Establishing a drug-free awareness program to inform employees about all of the following:
	1. The dangers of drug abuse in the workplace;
	2. The person’s or organization’s policy of maintaining a drug-free workplace;
	3. The availability of drug counseling, rehabilitation and employee-assistance programs; and
	4. The penalties that may be imposed upon employees for drug abuse violations.

	C. Requiring that each employee engaged in the performance of the contract or grant be given a copy of the statement required by subdivision "A," and that, as a condition of employment on the contract or grant, the employee agrees to abide by the term...
	D. Publishing a statement notifying employees concerning the prohibition of controlled substance at my workplace;
	E. Establishing a drug-free awareness program; and
	F. Requiring that each employee engaged in the performance of the contract be given a copy of the statement required by Section 8355(a) and agree to abide by the terms of that statement.

	NON-COLLUSION declaration
	CONTRACT
	ARTICLE 1. SCOPE OF WORK.  The Contractor shall perform all Work within the time stipulated the Contract and shall provide all labor, materials, equipment, tools, utility services, and transportation to complete all of the Work required in strict comp...
	ARTICLE 1. TIME FOR COMPLETION.  The Work shall be commenced on the date stated in the District’s Notice to Proceed.  The Contractor shall complete all Work required by the Contract Documents within 51 calendar days from the commencement date stated i...
	ARTICLE 2. CONTRACT PRICE.  The District shall pay to the Contractor as full compensation for the performance of the Contract, subject to any additions or deductions as provided in the Contract Documents, and including all applicable taxes and costs, ...
	ARTICLE 3. LIQUIDATED DAMAGES.  In accordance with Government Code section 53069.85, it is agreed that the Contractor will pay the District the sum of $1,500 for each and every calendar day of delay beyond the time prescribed in the Contract Documents...
	ARTICLE 4. COMPONENT PARTS OF THE CONTRACT.  The “Contract Documents” include the following as referenced in Bid Package BID #19/20-0002 RSD-LANDSCAPING PROJECT AT ENCINITA E.S.
	ARTICLE 5.  :
	ARTICLE 6. PROVISIONS REQUIRED BY LAW.  Each and every provision of law required to be included in these Contract Documents shall be deemed to be included in these Contract Documents.  The Contractor shall comply with all requirements of the Californi...
	ARTICLE 7. INDEMNIFICATION.  Contractor shall provide indemnification as set forth in the General Conditions.
	ARTICLE 8. PREVAILING WAGES.  Contractor shall be required to pay the prevailing rate of wages in accordance with the Labor Code which such rates shall be made available at the Administrative Services Department or may be obtained online at http//www....

	PERFORMANCE BOND
	1. Take over and complete the Project in accordance with all terms and conditions in the Contract Documents; or
	2. Obtain a bid or bids for completing the Project in accordance with all terms and conditions in the Contract Documents and upon determination by Surety of the lowest responsive and responsible bidder, arrange for a Contract between such bidder, the ...
	3. Permit the District to complete the Project in any manner consistent with California law and make available as work progresses sufficient funds to pay the cost of completion of the Project, less the balance of the contract price, including other co...

	PAYMENT BOND
	GENERAL CONDITIONS
	ARTICLE 2 - DEFINITIONS
	a. Acceptable, Acceptance or words of similar import shall be understood to be the acceptance of the District Representative and/or the District.
	b. Act of God is an earthquake of magnitude greater than 3.5 on the Richter scale and/or tidal waves.
	c. Approval means written authorization by District Representative and/or District .
	d. Architect means the architect employed by District to provide architecture and related services for the Project.
	e. Contract Documents includes all documents as stated in the Contract.
	f. Day shall mean calendar day unless otherwise specifically designated.
	g. District  and Contractor are those stated in the Contract.  The terms District and Owner may be used interchangeably.
	h. District’s Inspector or Inspector shall mean one or more inspectors employed by District in accordance with requirements of Title 19, 21 and/or 24 of the California Code of Regulations and assigned to the Work.
	i. District Representative shall mean the Assistant Superintendent of Administrative Services, or his/her designee, acting either directly or through properly authorized agents, such as agents acting within the scope of the particular duties entrusted...
	j. Equal, Equivalent, Satisfactory, Directed, Designated, Selected, As Required and similar words shall mean the written approval, selection, satisfaction, direction, or similar action of the District Representative and/or District.
	k. Indicated, Shown, Detailed, Noted, Scheduled or words of similar meaning shall mean that reference is made to the drawings, unless otherwise noted. It shall be understood that the direction, designation, selection, or similar import of the District...
	l. Install means the complete installation of any item, equipment or material.
	m. Material shall include machinery, equipment, manufactured articles, or construction such as form work, fasteners, etc., and any other classes of material to be furnished in connection with the Contract.  All materials shall be new unless specified ...
	n. Perform shall mean that the Contractor, at Contractor’s expense, shall take all actions necessary to complete the Work, including furnishing of necessary labor, tools, and equipment, and providing and installing Materials that are indicated, specif...
	o. Project is the Work planned by District as provided in the Contract Documents.
	p. Provide shall include provide complete in place, that is furnish, install, test and make ready for use.
	q. Recyclable Waste Materials shall mean materials removed from the Project site which are required to be diverted to a recycling center rather than an area landfill.  Recyclable Waste Materials include asphalt, concrete, brick, concrete block, and rock.
	r. Specifications means that portion of the Contract Documents consisting of the written requirements for materials, equipment, construction systems, standards and workmanship for the work.
	s. The Work means the entire improvement planned by the District pursuant to the Contract Documents.
	t. Work means labor, equipment and materials incorporated in, or to be incorporated in the construction covered by the Contract Documents.

	ARTICLE 3 - CONTRACT DOCUMENTS
	a. Contract Documents.  The Contract Documents are complementary, and what is called for by one shall be as binding as if called for by all.
	b. Interpretations.  The Contract Documents are intended to be fully cooperative and to be complementary. If Contractor observes that any documents are in conflict, the Contractor shall promptly notify the District Representative in writing.  In case ...
	1. Change Orders or Work Change Directives
	2. Addenda
	3. Special Provisions (or Special Conditions)
	4. Technical Specifications
	5. Plans (Contract Drawings)
	6. Contract
	7. General Conditions
	8. Instructions to Bidders
	9. Notice Inviting Bids
	10. Contractor’s Bid Forms
	11. Greenbook (Except Sections 1-9 which are expressly excluded)
	12. Standard Plans
	13. Reference Documents
	1. Figures govern over scaled dimensions
	2. Detail drawings govern over general drawings
	3. Addenda or Change Order drawings govern over Contract Drawings
	4. Contract Drawings govern over Standard Drawings
	5. Contract Drawings govern over Shop Drawings

	c. Conflicts in Contract Documents.  Notwithstanding the orders of precedence established above, in the event of conflicts, the higher standard shall always apply.
	d. Organization of Contract Documents.  Organization of the Contract Documents into divisions, sections, and articles, and arrangement of drawings shall not control the Contractor in dividing the Work among subcontractors or in establishing the extent...

	ARTICLE 4 - CONTRACT DOCUMENTS: COPIES & MAINTENANCE
	ARTICLE 5 - DETAIL DRAWINGS AND INSTRUCTIONS
	a. Examination of Contract Documents.  Before commencing any portion of the Work, Contractor shall again carefully examine all applicable Contract Documents, the Project site and other information given to Contractor as to materials and methods of con...
	b. Additional Instructions.  After notification of any error, inconsistency, ambiguity, conflict or lack of detail or explanation, the District Representative will provide any required additional instructions, by means of drawings or other written dir...
	c. Quality of Parts, Construction and Finish.  All parts of the Work shall be of the best quality of their respective kinds and the Contractor must use all diligence to inform itself fully as to the required construction and finish.  In no case shall ...
	d. Contractor’s Variation from Contract Document Requirements.  If it is found that the Contractor has varied from the requirements of the Contract Documents including the requirement to comply with all applicable laws, ordinances, rules and regulatio...

	ARTICLE 6 - EXISTENCE OF UTILITIES AT THE WORK SITE
	a. The District has endeavored to determine the existence of utilities at the Project site from the records of the owners of known utilities in the vicinity of the Project.  The positions of these utilities as derived from such records are shown on th...
	b. No excavations were made to verify the locations shown for underground utilities.  The service connections to these utilities are not shown on the plans.  It shall be the responsibility of the Contractor to determine the exact location of all servi...
	c. All water meters, water valves, fire hydrants, electrical utility vaults, telephone vaults, gas utility valves, and other subsurface structures shall be relocated or adjusted to final grade by the Contractor.  Locations of existing utilities shown ...
	d. Notwithstanding the above, pursuant to Section 4215 of the Government Code, the District  has the responsibility to identify, with reasonable accuracy, main or trunkline facilities on the plans and  specifications.  In the event that main or trunkl...
	e. Contractor, except in an emergency, shall contact the appropriate regional notification center, Northern California Underground Service Alert at 1-800-227-2600 at least two working days prior to commencing any excavation if the excavation will be p...

	ARTICLE 7 - SCHEDULE
	a. Estimated Schedule.  Within fourteen (14) days after the issuance of the Notice of Award, Contractor shall prepare a Project schedule and shall submit this to the District Representative for Approval.  The receipt or Approval of any schedules by th...
	b. Schedule Contents.  The schedule shall allow enough time for inclement weather.  The schedule shall indicate the beginning and completion dates of all phases of construction; critical path for all critical, sequential time related activities; and “...
	c. Schedule Updates.  Contractor shall continuously update its construction schedule.  Contractor shall submit an updated and accurate construction schedule to the District Representative whenever requested to do so by District Representative and with...

	ARTICLE 8 - SUBSTITUTIONS
	a. Pursuant to Public Contract Code Section 3400(b) the District may make a finding that is described in the invitation for bids that designates certain products, things, or services by specific brand or trade name.
	b. Unless specifically designated in the Contract Documents, whenever any material, process, or article is indicated or specified by grade, patent, or proprietary name or by name of manufacturer, such Specifications shall be deemed to be used for the ...
	c. Contractor shall submit requests, together with substantiating data, for substitution of any “or equal” material, process or article no later than thirty-five (35) days after award of the Contract.  To facilitate the construction schedule and seque...
	d. Data required to substantiate requests for substitutions of an “or equal” material, process or article data shall include a signed affidavit from the Contractor stating that, and describing how, the substituted “or equal” material, process or artic...
	e. The Contractor shall bear all of the District’s costs associated with the review of substitution requests.
	f. The Contractor shall be responsible for all costs related to a substituted “or equal” material, process or article.
	g. Contractor is directed to the Special Conditions (if any) to review any findings made pursuant to Public Contract Code section 3400.

	ARTICLE 9 - SHOP DRAWINGS
	a. Contractor shall check and verify all field measurements and shall submit with such promptness as to provide adequate time for review and cause no delay in its own Work or in that of any other contractor, subcontractor, or worker on the Project, si...
	b. Contractor shall make any corrections required by the District Representative, and file with the District Representative six (6) corrected copies each, and furnish such other copies as may be needed for completion of the Work.  District Representat...

	ARTICLE 10 - SUBMITTALS
	a. Contractor shall furnish to the District Representative for approval, prior to purchasing or commencing any Work, a log of all samples, material lists and certifications, mix designs, schedules, and other submittals, as required in the specificatio...
	b. Contractor will provide samples and submittals, together with catalogs and supporting data required by the District Representative, to the District Representative within a reasonable time period to provide for adequate review and avoid delays in th...
	c. These requirements shall not authorize any extension of time for performance of this Contract. District Representative will check and approve such samples, but only for conformance with design concept of work and for compliance with information giv...

	ARTICLE 11 - MATERIALS
	a. Except as otherwise specifically stated in the Contract Documents, Contractor shall provide and pay for all materials, labor, tools, equipment, water, lights, power, transportation, superintendence, temporary constructions of every nature, and all ...
	b. Unless otherwise specified, all materials shall be new and the best of their respective kinds and grades as noted and/or specified, and workmanship shall be of good quality.
	c. Materials shall be furnished in ample quantities and at such times as to ensure uninterrupted progress of the Work and shall be stored properly and protected as required by the Contract Documents. Contractor shall be entirely responsible for damage...
	d. No materials, supplies, or equipment for Work under this Contract shall be purchased subject to any chattel mortgage or under a conditional sale or other agreement by which an interest therein or in any part thereof is retained by the seller or sup...
	e. Materials shall be stored on the Project site in such manner so as not to interfere with any operations of the District or any independent contractor.

	ARTICLE 12 - CONTRACTOR’S SUPERVISION
	ARTICLE 13 - WORKERS
	a. Contractor shall at all times enforce strict discipline and good order among its employees. Contractor shall not employ on the Project any unfit person or any one not skilled in the Work assigned to him or her.
	b. Any person in the employ of the Contractor whom the District may deem incompetent or unfit shall be dismissed from the Work and shall not be employed on this Project except with the written Approval of the District.

	ARTICLE 14 - fingerprinting requirements
	a. Contracts For Construction, Reconstruction, Rehabilitation Or Repair Of A School Facility Involving More Than Limited Contact With Students.
	1. install a physical barrier to limit contact with students by Contractor and/or Contractor's employees;
	2. provide for the continuous supervision and monitoring of the Contractor and/or Contractor's employees by an employee of the Contractor who has received fingerprint clearance from the California Department of Justice;
	3. require any employee of the Contractor potentially having contact with students to obtain fingerprint clearance as described in Education Code section 45125.1

	b. Contracts For Construction, Reconstruction, Rehabilitation Or Repair Of A School Facility Involving Only Limited Contact With Students.

	ARTICLE 15 - SUBCONTRACTORS
	a. Contractor agrees to bind every subcontractor to the terms of the Contract Documents as far as such terms are applicable to subcontractor’s portion of the Work.  Contractor shall be as fully responsible to the District for the acts and omissions of...
	b. The District reserves the right to Approve all subcontractors.  The District’s Approval of any subcontractor under this Contract shall not in any way relieve Contractor of its obligations in the Contract Documents.
	c. Prior to substituting any subcontractor listed in the Bid Forms, Contractor must comply with the requirements of the Subletting and Subcontracting Fair Practices Act pursuant to California Public Contract Code section 4100 et seq.

	ARTICLE 16 - PERMITS AND LICENSES
	a. Contractor shall obtain and pay for all other permits and licenses required for the Work, including excavation permit and for plumbing, mechanical and electrical work and for operations in or over public streets or right of way under jurisdiction o...
	b. The Contractor shall arrange and pay for all off-site inspection of the Work related to permits and licenses, including certification, required by the specifications, drawings, or by governing authorities, except for such off-site inspections delin...
	c. Before Acceptance of the Project, the Contractor shall submit all licenses, permits, certificates of inspection and required approvals to the District.

	ARTICLE 17 - UTILITY USAGE
	a. All temporary utilities, including but not limited to electricity, water, gas, and telephone, used on the Work shall be furnished and paid for by Contractor.  Contractor shall Provide necessary temporary distribution systems, including meters, if n...
	b. Contractor shall provide necessary and adequate utilities and pay all costs for water, electricity, gas, oil, and sewer charges required for completion of the Project.
	c. All permanent meters Installed shall be listed in the Contractor’s name until Project Acceptance.
	d. If the Contract is for construction in existing facilities, Contractor may, with prior written Approval of the District, use the District’s existing utilities by compensating the District for utilities used by Contractor.

	ARTICLE 18 - INSPECTION FEES FOR PERMANENT UTILITIES
	ARTICLE 19 - TRENCHES
	a. Trenches Five Feet or More in Depth.  The Contractor shall submit to the District, in advance of excavation, a detailed plan showing the design of shoring, bracing, sloping or other provisions to be made for worker protection from the hazard of cav...
	b. Excavations Deeper than Four Feet.  If work under this Contract involves digging trenches or other excavation that extends deeper than four feet below the surface, Contractor shall promptly, and before the following conditions are disturbed, notify...
	1. Material that the Contractor believes may be material that is hazardous waste, as defined in Section 25117 of the Health and Safety Code, that is required to be removed to a Class I, Class II, or Class III disposal site in accordance with provision...
	2. Subsurface or latent physical conditions at the site differing from those indicated.
	3. Unknown physical conditions at the site of any unusual nature, different materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract.


	ARTICLE 20 - REMOVAL OF HAZARDOUS MATERIALS
	ARTICLE 21 - SANITARY FACILITIES
	ARTICLE 22 - AIR POLLUTION CONTROL
	ARTICLE 23 - COMPLIANCE WITH STATE STORM WATER PERMIT
	a. Storm, surface, ground, nuisance, or other waters may be encountered at various times during the Work.  Contractor hereby acknowledges that it has investigated the risk arising from such waters, has prepared its Bid accordingly, and assumes any and...
	b. Contractor shall keep itself and all subcontractors, staff, and employees fully informed of and in compliance with all local, state and federal laws, rules and regulations that may impact, or be implicated by the performance of the Work including, ...
	c. Contractor shall comply with the lawful requirements of any municipality, drainage district, or other local agency with jurisdiction over the location where the Work is to be conducted, regarding discharges of storm water to separate storm drain sy...
	d. Contractor shall be required to comply with all conditions of the State Water Resources Control Board (“State Water Board”) National Pollutant Discharge Elimination System General Permit for Waste Discharge Requirements for Discharges of Storm Wate...
	e. Contractor shall file the Notice of Intent (“NOI”) and obtain coverage for the Project under the Construction General Permit, if coverage is required.  This may include filing all necessary documentation including the Permit Registration Documents ...
	f. Notwithstanding the above, before any PRDs, SWPPP, or other Construction General Permit related document may be submitted to the State Water Resources Control Board or implemented on the Work site, it must first be reviewed and approved by the Dist...
	g. Contractor shall comply with the lawful requirements of any applicable municipality, the District, drainage district, and other local agencies regarding discharges of storm water to separate storm drain system or other watercourses under their juri...
	h. Not used.
	i. Failure to comply with the Permit is in violation of federal and state law.  Contractor hereby agrees to indemnify and hold harmless District, its officials, officers, agents, employees and authorized volunteers from and against any and all claims,...
	j. District reserves the right to defend any enforcement action or civil action brought against the District for Contractor’s failure to comply with any applicable water quality law, regulation, or policy.  Contractor hereby agrees to be bound by, and...
	k. District may seek damages from Contractor for delay in completing the Work in accordance with the Contract Documents, caused by Contractor’s failure to comply with the laws, regulations and policies described in this Article , or any other relevant...
	l. District may seek damages from Contractor for delay in completing the Contract in accordance with the Contract Documents, caused by Contractor’s failure to comply with the Permit.

	ARTICLE 24 - CLEANING UP
	a. Contractor at all times shall keep premises free from debris such as waste, rubbish, and excess materials and equipment.  Contractor shall not store debris under, in, or about the premises.  Upon completion of Work, Contractor shall clean the inter...
	b. Contractor shall fully clean up the site at the completion of the Work.  If the Contractor fails to immediately clean up at the completion of the Work, the District may do so and the cost of such clean up shall be charged back to the Contractor.

	ARTICLE 25 - LAYOUT AND FIELD ENGINEERING
	ARTICLE 26 - EXCESSIVE NOISE
	a. The Contractor shall use only such equipment on the work and in such state of repair so that the emission of sound therefrom is within the noise tolerance level of that equipment as established by CAL-OSHA.
	b. The Contractor shall comply with the most restrictive of the following: (1) local sound control and noise level rules, regulations and ordinances and (2) the requirements contained in these Contract Documents, including hours of operation requireme...

	ARTICLE 27 - TESTS AND INSPECTIONS
	a. If the Contract Documents, the District Representative, or any instructions, laws, ordinances, or public authority require any part of the Work to be tested or Approved, Contractor shall provide the District Representative at least two (2) working ...
	b. If any Work is done or covered up without the required testing or Approval, the Contractor shall uncover or deconstruct the Work, and the Work shall be redone after completion of the testing at the Contractor’s cost in compliance with the Contract ...
	c. Where inspection and testing are to be conducted by an independent laboratory or agency, materials or samples of materials to be inspected or tested shall be selected by such laboratory or agency, or by the District, and not by Contractor.  All tes...
	d. In advance of manufacture of materials to be supplied by Contractor which must be tested or inspected, Contractor shall notify the District so that the District may arrange for testing at the source of supply. Any materials which have not satisfact...
	e. If the manufacture of materials to be inspected or tested will occur in a plant or location outside the geographic limits of District, the Contractor shall pay for any excessive or unusual costs associated with such testing or inspection, including...
	f. Reexamination of Work may be ordered by the District.  If so ordered, Work must be uncovered or deconstructed by Contractor.  If Work is found to be in accordance with the Contract Documents, the District shall pay the costs of reexamination and re...

	ARTICLE 28 - PROTECTION OF WORK AND PROPERTY
	a. The Contractor shall be responsible for all damages to persons or property that occur as a result of the Work.  Contractor shall be responsible for the proper care and protection of all materials delivered and Work performed until completion and fi...
	b. In an emergency affecting safety of life or of work or of adjoining property, Contractor, without special instruction or authorization from the District Representative, is hereby permitted to act to prevent such threatened loss or injury; and Contr...
	c. Contractor shall provide such heat, covering, and enclosures as are necessary to protect all Work, materials, equipment, appliances, and tools against damage by weather conditions.
	d. Contractor shall take adequate precautions to protect existing sidewalks, curbs, pavements, utilities, and other adjoining property and structures, and to avoid damage thereto, and Contractor shall repair any damage thereto caused by the Work opera...
	1. Enclose working area with a substantial barricade, and arrange work to cause minimum amount of inconvenience and danger to the public.
	2. Provide substantial barricades around any shrubs or trees indicated to be preserved.
	3. Deliver materials to the Project site over a route designated by the District Representative.
	4. Provide any and all dust control required and follow the Applicable air quality regulations as appropriate.  If the Contractor does not comply, the District shall have the immediate authority to provide dust control and deduct the cost from payment...
	5. Confine Contractor’s apparatus, the storage of materials, and the operations of its workers to limits required by law, ordinances, permits, or directions of the District Representative.  Contractor shall not unreasonably encumber the Project site w...
	6. Take care to prevent disturbing or covering any survey markers, monuments, or other devices marking property boundaries or corners.  If such markers are disturbed by accident, they shall be replaced by an approved civil engineer or land surveyor, a...


	ARTICLE 29 - CONTRACTORS MEANS AND METHODS
	ARTICLE 30 - AUTHORIZED REPRESENTATIVES
	ARTICLE 31 - HOURS OF WORK
	a. Eight (8) hours of work shall constitute a legal day’s work.  The Contractor and each subcontractor shall forfeit, as penalty to the District, twenty-five dollars ($25) for each worker employed in the execution of Work by the Contractor or any subc...
	b. Work shall be accomplished on a regularly scheduled eight (8) hour per day work shift basis, Monday through Friday, when school is not in session, between the hours of 7:00 a.m. and 5:00 p.m.  With permission, and at no additional cost to the Distr...
	c. It shall be unlawful for any person to operate, permit, use, or cause to operate any of the following at the Project site, other than between the hours of 7:00 a.m. to 5:00 p.m., Monday through Friday, with no Work allowed on District-observed holi...
	1. Powered Vehicles
	2. Construction Equipment
	3. Loading and Unloading Vehicles
	4. Domestic Power Tools


	ARTICLE 32 - PAYROLL RECORDS
	a. Pursuant to Labor Code Section 1776, the Contractor and each subcontractor shall maintain weekly certified payroll records showing the name, address, social security number, work classification, straight time and overtime hours paid each day and we...
	b. In accordance with Labor Code section 1771.4, the Contractor and each subcontractor shall furnish the certified payroll records directly to the Department of Industrial Relations (“DIR”) on a weekly basis and in the format prescribed by the DIR, wh...
	c. The payroll records described herein shall be certified and submitted by the Contractor at a time designated by the District.  The Contractor shall also provide the following:
	1. A certified copy of the employee’s payroll records shall be made available for inspection or furnished to such employee or his or her authorized representative on request.
	2. A certified copy of all payroll records described herein shall be made available for inspection or furnished upon request of the DIR.

	d. Unless submitted electronically, the certified payroll records shall be on forms provided by the Division of Labor Standards Enforcement (“DLSE”) of the DIR or shall contain the same information as the forms provided by the DLSE.
	e. Any copy of records made available for inspection and furnished upon request to the public shall be marked or obliterated in such a manner as to prevent disclosure of an individual’s name, address, and social security number.  The name and address ...
	f. In the event of noncompliance with the requirements of this Section, the Contractor shall have ten (10) days in which to comply subsequent to receipt of written notice specifying any item or actions necessary to ensure compliance with this section....

	ARTICLE 33 - PREVAILING RATES OF WAGES
	a. The Contractor is aware of the requirements of Labor Code Sections 1720 et seq. and 1770 et seq., as well as California Code of Regulations, Title 8, Section 16000 et seq. (“Prevailing Wage Laws”), which require the payment of prevailing wage rates...
	b. The Contractor and each subcontractor shall forfeit as a penalty to the District not more than fifty dollars ($200) for each calendar day, or portion thereof, for each worker paid less than the stipulated prevailing wage rate for any work done by h...
	c. Contractor shall post, at appropriate conspicuous points on the Project site, a schedule showing all determined general prevailing wage rates and all authorized deductions, if any, from unpaid wages actually earned.

	ARTICLE 34 - PUBLIC WORKS CONTRACTOR REGISTRATION
	ARTICLE 35 - EMPLOYMENT OF APPRENTICES
	a. Contractor and all subcontractors shall comply with the requirements of Labor Code Sections 1777.5 and 1777.6 in the employment of apprentices.
	b. Information relative to apprenticeship standards, wage schedules, and other requirements may be obtained from the Director of Industrial Relations, the Administrator of Apprenticeships, San Francisco, California, or from the Division of Apprentices...
	c. Knowing violations of Labor Code Section 1777.5 will result in forfeiture not to exceed one hundred dollars ($100) for each calendar day of non-compliance pursuant to Labor Code Section 1777.7.
	d. The responsibility for compliance with this Article shall rest upon the Contractor.

	ARTICLE 36 - NONDISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY
	ARTICLE 37 - DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS
	ARTICLE 38 - LABOR/EMPLOYMENT SAFETY
	ARTICLE 39 - WORKERS’ COMPENSATION INSURANCE
	ARTICLE 40 - EMPLOYER’S LIABILITY INSURANCE
	ARTICLE 41 - COMMERCIAL GENERAL LIABILITY INSURANCE
	a. Contractor shall procure and maintain during the life of this Contract and for such other period as may be required herein, at its sole expense, Commercial General Liability insurance coverage, including but not limited to, premises liability, cont...
	b. Such policy shall comply with all the requirements of this Article and Article 42. The limits set forth herein shall apply separately to each insured against whom claims are made or suits are brought, except with respect to the limits of liability....
	c. Contractor shall make certain that any and all subcontractors hired by Contractor are insured in accordance with this Contract. If any subcontractor’s coverage does not comply with the foregoing provisions, Contractor shall indemnify and hold the D...
	d. All general liability policies provided pursuant to the provisions of this Article shall comply with the provisions of the Contract Documents.
	e. All general liability policies shall be written to apply to all bodily injury, including death, property damage, personal injury, owned and non-owned equipment, blanket contractual liability, completed operations liability, explosion, collapse, und...

	ARTICLE 42 - AUTOMOBILE LIABILITY INSURANCE
	ARTICLE 43 - BUILDER’S RISK [“ALL RISK”]
	a. It is the Contractor’s responsibility to maintain or cause to be maintained Builder’s Risk (“All Risk”) extended coverage insurance on all work, material, equipment, appliances, tools, and structures which are a part of the Contract and subject to ...
	b. Provide insurance coverage on completed value form, all-risk or special causes of loss coverage.
	1. Insurance policies shall be so conditioned as to cover the performance of any extra work performed under the Contract.
	2. Coverage shall include all materials stored on site and in transit.
	3. Coverage shall include Contractor’s tools and equipment.
	4. Insurance shall include boiler, machinery and material hoist coverage.

	c. Such insurance shall comply with the provisions of the Contract Documents.

	ARTICLE 44 - FORM AND PROOF OF CARRIAGE OF INSURANCE
	a. Any insurance carrier providing insurance coverage required by the Contract Documents shall be admitted to and authorized to do business in the State of California unless waived, in writing, by the District Risk Manager.  Carrier(s) shall have an A...
	b. Contractor shall cause its insurance carrier(s) to furnish the District with either 1) a properly executed original Certificates(s) of Insurance and certified original copies of Endorsements effecting coverage as required herein, or 2) if requested...
	c. It is understood and agreed to by the parties hereto and the insurance company(s), that the Certificate(s) of  Insurance and policies shall so covenant and shall be construed as primary, and the District’s insurance and/or deductibles and/or self-i...
	d. The District reserves the right to adjust the monetary limits of insurance coverage’s during the term of this Contract including any extension thereof-if in the District’s reasonable judgment, the amount or  type  of insurance carried by the Contra...
	e. Contractor shall pass down the insurance obligations contained herein to all tiers of sub-contractors working under this Contract.

	ARTICLE 45 - INSURANCE AND BOND REQUIREMENTS
	a. Insurance Requirements.  Contractor shall procure and maintain, at Contractor’s own expense, the following insurance coverages during the term of the Contract:
	b. "All Risk" property insurance, including builder's risk, excluding the perils of earthquake and flood, covering the full replacement cost of the work that names Rosemead School District as "loss payee" as its interests may appear.  Such insurance s...
	c. Commercial General Liability Insurance (equivalent in form to Insurance Services Office, Inc. (ISO) form CG 00 01 11 85 or CG 00 01 10 93) in an amount not less than $1,000,000 per occurrence and $2,000,000 general aggregate.
	d. Commercial Automobile Liability Insurance (equivalent in form to ISO form CA 00 01 06 92) covering Symbol 1 (any auto) in an amount not less than $1,000,000 combined single limit.
	e. Workers Compensation Insurance as required by the California Labor Code and Employer’s Liability Insurance in an amount not less than $1,000,000 per accident/disease.
	f. Professional Liability or Errors and Omissions Liability Insurance in an amount not less than $1,000,000 per claim.
	g. Bond Requirements.  Contractor shall provide to District:
	h. Bid Bond equal to 10% of the Performance Bond amount.
	i. Payment Bond (Material and Labor Bond) to satisfy claims of material suppliers and mechanics and laborers employed by the Contractor in connection with this Contract.  This bond shall be maintained by Contractor in full force and effect for the per...
	j. Performance Bond guaranteeing faithful performance of all work within the time and manner prescribed, free from original or developed defects.  The Surety’s obligations under the Performance Bond shall continue so long as any obligation of Contract...

	ARTICLE 46 - INSURANCE DOCUMENTATION AND SECURITY REQUIREMENTS.
	a. The insurance required herein shall be placed with insurers admitted to do business in the State of California or non-admitted but authorized by the State of California (List of Eligible Surplus Lines Insurers (LESLI)) and with a rating of or equiv...
	b. The bonds required herein shall be placed with surety companies on the U.S. Department of Treasury’s List of Approved Sureties.
	c. General Coverage Endorsements Required.
	d. Additional insured endorsements. The general liability insurance policy must be endorsed with an additional insured endorsement (on a form equivalent to ISO form CG 2010 11 85 or CG 20 26 11 85) naming Rosemead School District, its trustees, employ...
	e. Notice of policy changes or cancellation. Each insurance policy shall be endorsed to state that policy shall not be suspended, voided, materially changed (except by reason of limit reduction due to paid claims), or canceled by either party except a...
	f. Primary, non-contributing coverage. Each insurance policy shall be endorsed to state that coverage shall apply on a primary, noncontributing basis in relation to any insurance or self-insurance, primary or excess, maintained by or available to the ...
	g. Severability of interests. A severability of interest endorsement, which provides Contractor’s insurance shall apply separately to each insured against whom claim is made or suit is brought, except with respect to the limits of the insurer's liabil...
	h. Waivers of subrogation. Each workers’ compensation and general liability insurance policy shall be endorsed to state that the insurance company waives it rights of subrogation against Rosemead School District, its trustees, employees, and agents.
	i. Delivery of Certificates and Endorsements.  Prior to the start of performance, Contractor shall deliver to District certificates of insurance and the endorsements for approval as to sufficiency and form.  In addition, Consultant shall, within thirt...
	j. Claims-made Acceptability.  “Claims-made” policies for other than professional liability, or errors and omissions liability policies are not acceptable unless the District determines that “Occurrence” policies are not available in the market for th...
	k. Insurance Requirements for Subcontractors.  If subcontractors are permitted under this Contract, Contractor shall include Article 1 and 2 in its agreements with subcontractors and shall forward to District all required documentation.
	l. Self-Insurance, Self-Insured Retentions, Deductibles.  Any self-insurance program, self-insured retention, or deductible must be separately approved in writing by the Associate Superintendent of Business Services or designee and shall protect Distr...
	m. The coverage and limits required hereunder shall not in any way limit the liability of the Contractor nor are the insurance requirements herein intended to represent adequate or sufficient coverage for the Contractor’s  risks hereunder.
	n. The District reserves the right to adjust the monetary limits of insurance coverage’s during the term of this Contract including any extension thereof-if in the District’s reasonable judgment, the amount or  type  of insurance carried by the Contra...

	ARTICLE 47 - TIME FOR COMPLETION AND LIQUIDATED DAMAGES
	a. Time for Completion/Liquidated Damages.  Work shall be commenced within ten (10) days of the date stated in the District’s Notice to Proceed and shall be completed by Contractor in the time specified in the Contract Documents. The District is under...
	b. Inclement Weather.  Contractor shall abide by the District Representative’s determination of what constitutes inclement weather.  Time extensions for inclement weather shall only be granted when the Work stopped during inclement weather is on the c...
	c. Extension of Time.  Contractor shall not be charged liquidated damages because of any delays in completion of the Work due to unforeseeable causes beyond the control and without the fault or negligence of Contractor (or its subcontractors or suppli...
	d. No Damages for Reasonable Delay.  The District’s liability to Contractor for delays for which the District is responsible shall be limited to only an extension of time unless such delays were unreasonable under the circumstances. In no case shall t...

	ARTICLE 48 - COST BREAKDOWN AND PERIODIC ESTIMATES
	a. Within ten (10) Days of award of the Contract a detailed estimate giving a complete breakdown of the Contract price.
	b. A monthly itemized estimate of Work done for the purpose of making progress payments.  In order for the District to consider and evaluate each progress payment application, the Contractor shall submit a detailed measurement of Work performed and a ...
	c. Contractor shall submit, with each of its payment requests, an adjusted list of actual quantities, verified by the District Representative, for unit price items listed, if any, in the Bid Form.
	d. Following the District’s Acceptance of the Work, the Contractor shall submit to the District a written statement of the final quantities of unit price items for inclusion in the final payment request.
	e. The District shall have the right to adjust any estimate of quantity and to subsequently correct any error made in any estimate for payment.

	ARTICLE 49 - MOBILIZATION
	a. When a bid item is included in the Bid Form for mobilization, the costs of Work in advance of construction operations and not directly attributable to any specific bid item will be included in the progress estimate (“Initial Mobilization”).  When n...
	b. Payment for Initial Mobilization based on the lump sum provided in the Bid Form, which shall constitute full compensation for all such Work.  No payment for Initial Mobilization will be made until all of the listed items have been completed to the ...
	1. Obtaining and paying for all bonds, insurance, and permits.
	2. Moving on to the Project site of all Contractor’s plant and equipment required for first month’s operations.
	3. Installing temporary construction power, wiring, and lighting facilities.
	4. Establishing fire protection system.
	5. Developing and installing a construction water supply.
	6. Providing and maintaining the field office trailers for the Contractor and the District Representative, complete, with all specified furnishings and utility services including telephones, telephone appurtenances, computer and printer, and copying m...
	7. Providing on-site communication facilities for the Owner and the District Representative, including telephones, radio pagers, and fax machines.
	8. Providing on-site sanitary facilities and potable water facilities as specified per Cal-OSHA and these Contract Documents.
	9. Furnishing, installing, and maintaining all storage buildings or sheds required for temporary storage of products, equipment, or materials that have not yet been installed in the Work.  All such storage shall meet manufacturer’s specified storage r...
	10. Arranging for and erection of Contractor’s work and storage yard.
	11. Posting all OSHA required notices and establishment of safety programs per Cal-OSHA.
	12. Full-time presence of Contractor’s superintendent at the job site as required herein.
	13. Submittal of Construction Schedule as required by the Contract Documents.


	ARTICLE 50 - PAYMENTS
	a. The District shall make monthly progress payments following receipt of undisputed and properly submitted payment requests.  Contractor shall be paid a sum equal to ninety-five percent (95%) of the value of Work performed up to the last day of the p...
	b. The Contractor shall, after the full completion of the Work, submit a final payment application.  All prior progress estimates shall be subject to correction in the final estimate and payment.
	c. Unless otherwise required by law, the final payment of ten percent (5%) of the value of the Work, if unencumbered, shall be paid no later than sixty (60) Days after the date of recordation of the Notice of Completion.
	d. Acceptance by Contractor of the final payment shall constitute a waiver of all claims against the District arising from this Contract.
	e. Payments to the Contractor shall not be construed to be an acceptance of any defective work or improper materials, or to relieve the Contractor of its obligations under the Contract Documents.
	f. The Contractor shall submit with each payment request the Contractor’s conditional waiver of lien for the entire amount covered by such payment request, as well as a valid unconditional waiver of lien from the Contractor and all subcontractors and ...

	ARTICLE 51 - PAYMENTS WITHHELD AND BACK CHARGES
	a. Stop Notice Claims.
	b. Defective Work not remedied.
	c. Failure of Contractor to make proper payments to its subcontractors or suppliers.
	d. Completion of the Contract if there exists a reasonable doubt that the Work can be completed for balance then unpaid.
	e. Damage to another contractor or third party.
	f. Amounts which may be due the District for claims against Contractor.
	g. Failure of Contractor to keep the record (“as-built”) drawings up to date.
	h. Failure to provide updates on the construction schedule.
	i. Site cleanup.
	j. Failure of the Contractor to comply with requirements of the Contract Documents.
	k. Liquated damages.
	l. Legally permitted penalties.

	ARTICLE 52 - SECURITIES FOR MONEY WITHHELD
	ARTICLE 53 - CHANGES AND EXTRA WORK
	a. Owner Initiated Change. The District, without invalidating the Contract, may order changes in the Work consisting of additions, deletions or other revisions, the Contract amount and Contract time being adjusted accordingly.  All such changes in the...
	1. The Contractor must submit a complete cost proposal, including any change in the Contract time, within seven (7) Days after receipt of a scope of a proposed Change Order, unless the District requests that proposals be submitted in less than seven (...

	b. Contractor Initiated Change.  The Contractor must give written notice to the District Representative of a proposed Change Order required for compliance with the Contract Documents within seven (7) Days of discovery of the facts giving rise to the p...
	c. Contract Price Adjustment.
	1. All claims for additional compensation to the Contractor shall be presented in writing before the expense is incurred and will be adjusted as provided herein.  No Work shall be allowed to lag pending such adjustment, but shall be promptly executed ...
	2. Whenever possible, any changes to the Contract amount shall be in a lump sum mutually agreed to by the Contractor and the District.
	3. All price quotations submitted by the Contractor shall be accompanied by sufficiently detailed supporting documentation to permit verification by the District.

	d. Force Account Work. If the Contractor fails to submit the cost proposal for a Change Order within the seven (7) Day period (or as requested), the District has the right to order the Contractor in writing to commence the Work immediately on a force ...
	e. Cost Estimates.  Estimates for lump sum quotations and accounting for cost-plus-percentage Work shall be limited to direct expenditures necessitated specifically by the subject extra work, and shall be segregated as follows:
	1. Labor.  The costs of labor will be the actual cost for wages prevailing locally for each craft or type of worker at the time the extra work is done, plus employer payments of payroll taxes and insurance, health and welfare, pension, vacation, appre...
	2. Materials.  The cost of materials reported shall be at invoice or lowest current price at which such materials are locally available in the quantities involved, plus sales tax, freight and delivery.  Materials cost shall be based upon supplier or m...
	3. Tool and Equipment Use.  No payment will be made for the use of small tools, tools which have a replacement value of $1,000 or less.  Regardless of ownership, the rates to be used in determining equipment use costs shall not exceed listed rates pre...
	4. Overhead, Profit and Other Charges.  The mark-up for overhead (including supervision) and profit on Work added to the Contract shall be according to the following:
	i. “Net Cost” is defined as consisting of costs of labor, materials and tools and equipment only excluding overhead and profit.  The costs of applicable insurance and bond premium will be reimbursed to the Contractor and subcontractors at cost only, w...
	ii. For Work performed by the Contractor’s forces the added cost for overhead and profit shall not exceed fifteen (15%) percent of the Net Cost of the Work.
	iii. For Work performed by a subcontractor, the added cost for overhead and profit shall not exceed fifteen (15%) percent of the Net Cost of the Work to which the Contractor may add five (5%) percent of the subcontractor’s Net Cost.
	iv. For Work performed by a sub-subcontractor the added cost for overhead and profit shall not exceed fifteen (15 %) percent of the Net Cost for Work to which the subcontractor and general Contractor may each add an additional five (5 %) percent of th...
	v. No additional markup will be allowed for lower tier subcontractors, and in no case shall the added cost for overhead and profit payable by District exceed twenty-five (25%) percent of the Net Cost as defined herein.

	5. For added or deducted Work by subcontractors, the Contractor shall furnish to the District the subcontractor’s signed detailed estimate of the cost of labor, material and equipment, including the subcontractor markup for overhead and profit.  The s...
	6. For added or deducted Work furnished by a vendor or supplier, the Contractor shall furnish to the District a detailed estimate or quotation of the cost to the Contractor, signed by such vendor or supplier.
	7. Any change in the Work involving both additions and deletions shall indicate a net total cost, including subcontracts and materials.  Allowance for overhead and profit, as specified herein, shall be applied if the net total cost is an extra; overhe...
	8. Contractor shall not reserve a right to assert impact costs, extended job site costs, extended overhead, constructive acceleration and/or actual acceleration beyond what is stated in the change order for Work.  No claims shall be allowed for impact...

	f. Agreement as to Change in Contract Price/ Time. If the District disagrees with the proposal submitted by Contractor, it will notify the Contractor and the District will provide its opinion of the appropriate price and/or time extension.  If the Con...
	g. No dispute, disagreement or failure of the parties to reach agreement on the terms of the change order shall relieve the Contractor from the obligation to proceed with performance of the Work, including extra work, promptly and expeditiously.
	h. Any alterations, extensions of time, extra work or any other changes may be made without securing consent of the Contractor’s surety or sureties.

	ARTICLE 54 - OCCUPANCY
	ARTICLE 55 - INDEMNIFICATION
	To the fullest extent permitted by law, Contractor shall immediately defend (with counsel of the District’s choosing), indemnify and hold harmless the District, its directors, officials, officers, agents, employees, and representatives, and each of th...
	a. Any and all claims, demands, causes of action, costs, expenses, injuries, losses or liabilities, in law or in equity, of every kind or nature whatsoever, but not limited to, injury to or death, including wrongful death, of any person, and damages t...
	b. Contractor’s defense and indemnity obligation herein includes, but is not limited to damages, fines, penalties, attorney’s fees and costs arising from claims under the Americans with Disabilities Act (ADA) or other federal or state disability acces...
	c. Any and all actions, proceedings, damages, costs, expenses, fines, penalties or liabilities, in law or equity, of every kind or nature whatsoever, arising out of, resulting from, or on account of the violation of any governmental law or regulation,...
	d. Any and all losses, expenses, damages (including damages to the Work itself), attorney’s fees, and other costs, including all costs of defense which any of them may incur with respect to the failure, neglect, or refusal of Contractor to faithfully ...
	Contractor shall immediately defend, at Contractor’s own cost, expense and risk, with the District’s Governing Board’s choosing, any and all such aforesaid suits, actions or other legal proceedings of every kind that may be brought or instituted again...

	ARTICLE 56 - RECORD (“AS BUILT”) DRAWINGS
	a. Contractor shall prepare and maintain a complete set of record drawings (herein referred to as “as-builts”) and shall require each trade to prepare its own as-builts.  The as-builts must show the entire site for each major trade, including but not ...
	b. Contractor shall note related change order numbers where applicable.  Contractor shall organize as-builts into manageable sets, bound with durable paper cover sheets and shall print suitable title, dates and other identification on the cover of eac...

	ARTICLE 57 - RESOLUTION OF CONSTRUCTION CLAIMS
	Contractor shall timely comply with all notices and requests for changes to the Contract Time or Contract Price, including but not limited to all requirements of Article 53, Changes and Extra Work, as a prerequisite to filing any claim governed by thi...
	a. Intent.  Effective January 1, 1991, section 20104 et seq., of the California Public Contract Code prescribes a process utilizing informal conferences, non-binding judicial supervised mediation, and judicial arbitration to resolve disputes on constr...
	b. Claims.  For purposes of this Section, “Claim” means a separate demand by the Contractor, after a change order duly requested in accordance with Article 53 “Changes and Extra Work” has been denied by the District, for (A) a time extension, (B) paym...
	c. Supporting Documentation.  The Contractor shall submit all claims in the following format:
	1. Summary of claim merit and price, and Contract clause pursuant to which the claim is made.
	2. List of documents relating to claim
	(a) Specifications
	(b) Drawings
	(c) Clarifications (Requests for Information)
	(d) Schedules
	(e) Other

	3. Chronology of events and correspondence
	4. Analysis of claim merit
	5. Analysis of claim cost
	6. Analysis of time impact analysis in CPM format
	7. If Contractor’s claim is based in whole or in part on an allegation of errors or omissions in the Drawings or Specifications for the Project, Contractor shall provide a summary of the percentage of the claim subject to design errors or omissions an...
	8. Cover letter and certification of validity of the claim, including any claims from subcontractors of any tier, in accordance with Government Code section 12650 et seq..

	d. District’s Response.  Upon receipt of a claim pursuant to this Section, District shall conduct a reasonable review of the claim and, within a period not to exceed 45 Days, shall provide the Contractor a written statement identifying what portion of...
	1. If the District needs approval from its governing body to provide the Contractor a written statement identifying the disputed portion and the undisputed portion of the claim, and the District’s governing body does not meet within the 45 Days or wit...
	2. Within 30 Days of receipt of a claim, the District may request in writing additional documentation supporting the claim or relating to defenses or claims the District may have against the Contractor. If additional information is thereafter required...

	e. Meet and Confer.  If the Contractor disputes the District’s written response, or the District fails to respond within the time prescribed, the Contractor may so notify the District, in writing, either within 15 Days of receipt of the District’s res...
	f. Mediation.  Within 10 business Days following the conclusion of the meet and confer conference, if the claim or any portion of the claim remains in dispute, the District shall provide the Contractor a written statement identifying the portion of th...
	1. If the parties cannot agree upon a mediator, each party shall select a mediator and those mediators shall select a qualified neutral third party to mediate with regard to the disputed portion of the claim. Each party shall bear the fees and costs c...
	2. For purposes of this section, mediation includes any nonbinding process, including, but not limited to, neutral evaluation or a dispute review board, in which an independent third party or board assists the parties in dispute resolution through neg...
	3. Unless otherwise agreed to by the District and the Contractor in writing, the mediation conducted pursuant to this section shall excuse any further obligation under Public Contract Code Section 20104.4 to mediate after litigation has been commenced.
	4. The mediation shall be held no earlier than the date the Contractor completes the Work or the date that the Contractor last performs Work, whichever is earlier. All unresolved claims shall be considered jointly in a single mediation, unless a new u...

	g. Procedures After Mediation.  If following the mediation, the claim or any portion remains in dispute, the Contractor must file a claim pursuant to Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of Divi...
	h. Civil Actions.  The following procedures are established for all civil actions filed to resolve claims of $375,000 or less:
	1. Within 60 Days, but no earlier than 30 Days, following the filing or responsive pleadings, the court shall submit the matter to non-binding mediation unless waived by mutual stipulation of both parties or unless mediation was held prior to commence...
	2. If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section 1114.11 of that code.  The ...

	i. Government Code Claims.  In addition to any and all contract requirements pertaining to notices of and requests for compensation or payment for extra Work, disputed Work, construction claims and/or changed conditions, the Contractor must comply wit...
	j. Non-Waiver.  The District’s failure to respond to a claim from the Contractor within the time periods described in this Section or to otherwise meet the time requirements of this Section shall result in the claim being deemed rejected in its entirety.

	ARTICLE 58 - DISTRICT’S RIGHT TO TERMINATE CONTRACT
	a. Termination for Cause:  The District may, without prejudice to any other right or remedy, serve written notice upon Contractor of its intention to terminate this Contract if the Contractor: (i) refuses or fails to prosecute the Work or any part the...
	b. Termination For Convenience:  The District may terminate performance of the Work in whole or, in part, if the District determines that a termination is in the District's interest.
	1. Stop Work as specified in the Notice.
	2. Complete any Work specified in the Notice of Termination in a least cost/shortest time manner while still maintaining the quality called for under the Contract Documents.
	3. Leave the property upon which the Contractor was working and upon which the facility (or facilities) forming the basis of the Contract Documents is situated in a safe and sanitary manner such that it does not pose any threat to the public health or...
	4. Terminate all subcontracts to the extent that they relate to the portions of the Work terminated.
	5. Place no further subcontracts or orders, except as necessary to complete the remaining portion of the Work.
	6. Submit to the District, within ten (10) Days from the effective date of the Notice of Termination, all of the documentation called for by the Contract Documents to substantiate all costs incurred by the Contractor for labor, materials and equipment...
	7. These provisions are in addition to and not in limitation of any other rights or remedies available to the District.

	c. Notwithstanding any other provision of this Article, when immediate action is necessary to protect life and safety or to reduce significant exposure or liability, the District may immediately order Contractor to cease Work on the Project until such...

	ARTICLE 59 - WARRANTY AND GUARANTEE
	a. Contractor warrants that all materials and equipment furnished under this Contract shall be new unless otherwise specified in the Contract Documents; and that all Work conforms to the Contract Document requirements and is free of any defect whether...
	b. Unless otherwise stated, all warranty periods shall begin upon the filing of the Notice of Completion.  Unless otherwise stated, the warranty period shall be for one year.
	c. The Contractor shall remedy at its expense any damage to District-owned or controlled real or personal property.
	d. Contractor shall furnish the District with all warranty and guarantee documents prior to final Acceptance of the Project by the District.
	e. The District shall notify the Contractor, in writing, within a reasonable time after the discovery of any failure, defect, or damage.  The Contractor shall within ten (10) Days after being notified commence and perform with due diligence all necess...
	f. In the event of any emergency constituting an immediate hazard to health, safety,  property, or licensees, when caused by Work of the Contractor not in accordance with the Contract requirements, the District may undertake at Contractor’s expense, a...
	g. With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for Work performed and Materials furnished under this Contract, the Contractor shall:
	1. Obtain for District all warranties that would be given in normal commercial practice.
	2. Require all warranties to be executed, in writing, for the benefit of the District; and
	3. Enforce all warranties for the benefit of the District, unless otherwise directed in writing by the District.


	ARTICLE 60 - DOCUMENT RETENTION & EXAMINATION
	a. In accordance with Government Code Section 8546.7, records of both the District and the Contractor shall be subject to examination and audit by the State Auditor General for a period of three (3) years after final payment.
	b. Contractor shall make available to the District any of the Contractor’s other documents related to the Project immediately upon request of the District.
	c. In addition to the State Auditor rights above, the District shall have the right to examine and audit all books, estimates, records, contracts, documents, bid documents, subcontracts, and other data of the Contractor (including computations and pro...

	ARTICLE 61 - SOILS INVESTIGATIONS
	ARTICLE 62 - REQUIRED CERTIFICATIONS
	a. Should asbestos containing materials be installed by the Contractor in violation of this certification, or if removal of asbestos containing materials is part of the Project, decontaminations and removals will be performed in accordance with the re...
	1. Decontamination and removal of Work found to contain asbestos or Work installed with asbestos containing equipment shall be done only under the supervision of a qualified consultant, knowledgeable in the field of asbestos abatement and accredited b...
	2. The asbestos removal contractor shall be an EPA accredited contractor qualified in the removal of asbestos and shall be chosen and approved by the asbestos consultant who shall have sole discretion and final determination in this matter.
	3. The asbestos consultant shall be chosen and approved by the District which shall have sole discretion and final determination in this matter.
	4. The Work will not be accepted until asbestos contamination is reduced to levels deemed acceptable by the asbestos consultant.

	b. If removal of asbestos containing materials is part of the Project, the cost of all asbestos removal, including, but not necessarily limited to the cost of the asbestos removal contractor, the cost of the asbestos consultant, analytical and laborat...
	c. Hold Harmless:  Interface of Work for the Project with work containing asbestos shall be executed by the Contractor at his/her risk and at his/her discretion with full knowledge of the currently accepted standards, hazards, risks and liabilities as...

	ARTICLE 63 - SEPARATE CONTRACTS
	a. The District reserves the right to let other contracts in connection with this Work or on the Project site.  Contractor shall permit other contractors reasonable access and storage of their materials and execution of their work and shall properly c...
	b. To ensure proper execution of its subsequent Work, Contractor shall immediately inspect Work already in place and shall at once report to the District Representative any problems with the Work in place or discrepancies with the Contract Documents.
	c. Contractor shall ascertain to its own satisfaction the scope of the Project and nature of any other contracts that have been or may be awarded by the District in prosecution of the Project to the end that Contractor may perform this Contract in the...

	ARTICLE 64 - NOTICE AND SERVICE THEREOF
	ARTICLE 65 - NOTICE OF THIRD-PARTY CLAIMS
	ARTICLE 66 - STATE LICENSE BOARD NOTICE.
	ARTICLE 67 - INTEGRATION
	a. Oral Modifications Ineffective.  No oral order, objection, direction, claim or notice by any party or person shall affect or modify any of the terms or obligations contained in the Contract Documents.
	b. Contract Documents Represent Entire Contract.  The Contract Documents represent the entire agreement of the District and Contractor.

	ARTICLE 68 - ASSIGNMENT
	ARTICLE 69 - CHANGE IN NAME AND NATURE OF CONTRACTOR’S LEGAL ENTITY
	ARTICLE 70 - ASSIGNMENT OF ANTITRUST ACTIONS
	ARTICLE 71 - PROHIBITED INTERESTS
	ARTICLE 72 - LAWS AND REGULATIONS
	a. Contractor shall give all notices and comply with all laws, ordinances, rules and regulations bearing on conduct of Work as indicated and specified.  If Contractor observes that drawings and specifications are at variance therewith, it shall prompt...
	b. Contractor shall be responsible for familiarity with the Americans with Disabilities Act (“ADA”) (42 U.S.C. § 12101 et seq.).  The Work will be performed in compliance with ADA regulations.

	ARTICLE 73 - PATENT FEES OR ROYALTIES.
	ARTICLE 74 - OWNERSHIP OF DRAWING
	ARTICLE 75 - NOTICE OF TAXABLE POSSESSORY INTEREST
	ARTICLE 76 - COMPLIANCE WITH DTSC GUIDELINES—IMPORTED SOILS
	ARTICLE 77 - DISTRICT’S INSPECTOR
	ARTICLE 78 - Inspector’s field office
	a. The Contractor shall be responsible for providing the inspector's field office.  The office shall be of substantial waterproof construction with adequate natural light and ventilation by means of stock design windows. Door shall have a key-type loc...
	b. A table satisfactory for the study of plans and two chairs shall be provided by Contractor.  Contractor shall provide and pay for adequate electric lights, local telephone service, and adequate heat and air conditioning for the field office until a...
	c. The provisions of this section are intended to be complementary to any requirements provided elsewhere in these Contract Documents, however in the event of conflicts between this section and other provisions of these Contract Documents, this sectio...

	SPECIAL CONDITIONS
	TECHNICAL SPECIFICATIONS (PROVIDED UNDER SEPARATE COVER)
	PLANS AND DRAWINGS          (PROVIDED UNDER SEPARATE COVER)

